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Roxborough Community Park - Inclusive Playground
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Project Name, Location, Brief Description Owner’s Name, Address & 
Telephone: 

Cost of 
Work: 

Date 
Completed: 

Project Name: Aspen Academy 
Project Location: Greenwood Village, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Aspen Academy 
Kristina Scala – President 
5859 S University Blvd 
Greenwood Village, CO 80121 
303-346-3500 

$394k 2020 

Project Name:  Cherry Creek School District 
Project Location:  Various Schools 
Scope:  Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Cherry Creek School District 
Kolin Johnston – Manager, Facility Ops 
9301 E Union Ave 
Greenwood Village, CO 80111 
720-554-4508 

Various 
schools 

over $900k 
total 

2021, 2020, 
2019, 2018, 

2017 

Project Name:  Garden Preschool 
Project Location:  Greenwood Village, CO 
Scope:  Design, Supply, Installation Playground Equipment 
(IDSculpture, EWF) 

The Garden Preschool 
Hindy Mintz 
6100 E Belleview Ave 
Greenwood Village, CO 80111 
303-792-7222 

$123k 2022 

Project Name:  South Suburban Parks and Recreation 
Project Location:  Various Parks 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, IDSculpture, PIP, EWF) 

South Suburban Parks and Recreation 
Melissa Reese-Thacker 
4810 E County Line Road 
Littleton, CO 80126 
303-483-7023 

Various 
parks over 
$600k total 

2021, 2019, 
2018, 2017 

Project Name: Broomfield Community Center 
Project Location: Broomfield, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke) 

City and County of Broomfield 
Ronda Jo Ackerman-Alford 
One DesCombes Drive 
Broomfield, CO 80020 
(303) 464-5807 

$168K 2020 

Project Name: Foothills Park 
Project Location: Highlands Ranch, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Highlands Ranch Metro District 
Taylor Irelan 
3280 Redstone Circle 
Highlands Ranch, CO 80129 
303-791-2710 

145k 2019 

Project Name: Holly Park  
Project Location: Montrose, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, Surface America PIP Surfacing) 

Montrose Recreation District 
Jeremy Master 
P.O. Box 63 
Montrose, CO 81402 
(970) 249-7705 ext. 8568 

$219K 2020 

Project Name: Trail Head Park 
Project Location: Fort Collins, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, Elephant Play, ID Sculpture) 

City of Fort Collins 
Greg Oakes, Park Planner 
215 N. Mason, Third Floor 
Fort Collins, CO 80522 
(970) 416-2260 

$104K 2021 

Project Name: Georgetown Community School 
Project Location: Georgetown, CO 
Scope: Design, Supply, Installation Playground Equipment 
and Synthetic Turf Athletic Field/Track (Burke, X-Grass) 

Georgetown Community School 
(CCSD) 
Tina Ozee, Principal 
504 4th St 
Georgetown, CO 80444 
(303) 569-3277 

$224K  
2020 
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Project Name: Lincoln Park 
Project Location: Cheyenne, WY 
Scope: Design, Supply, Installation Playground Equipment 
(Burke,  
Surface America PIP Surfacing) 

City of Cheyenne 
Teresa Moore, Director 
2101 O'Neil Ave., Room 302 
Cheyenne, WY 82001 
(307) 638-4375 

$207K 2020 

Project Name: Carlson Elementary School 
Project Location: Idaho Springs, CO 
Scope: Design, Supply, Installation Playground Equipment & 
Site Furnishings (Burke, Anova) 

Clear Creek School District 
Justin Watanabe 
1300 Colorado Boulevard 
Idaho Springs, CO 80452 
(720) 519-6482 

$185K 2021 

Project Name: Montana Azul East & West Parks 
Project Location: Alamosa, CO 
Scope: Design, Supply, Installation Playground & Fitness 
Equipment (Burke, Surface America PIP Surfacing) 

City of Alamosa 
Andy Rice, Director 
2222 Old Sanford Road 
Alamosa, CO 81101 
(719) 587-2529 

$180K 2020 

Project Name: Miners Park Playground 
Project Location: Carbondale, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke) 

Town of Carbondale 
Eric Brendlinger, Director 
567 Colorado Avenue 
Carbondale, CO 81623 
(970) 510-1277 

$70K 2019 

Project Name: Dry Creek Park 
Project Location: Hayden, CO 
Scope: Site Layout, Design, Supply, Installation Playground 
& Fitness Equipment (Burke, ID Sculpture, Surface America 
PIP) 

Town of Hayden 
Josh Jones, Director 
178 West Jefferson 
Hayden, CO 81639 
(970) 276-3741 

$510K 2019 

Project Name: Yamaguchi Park 
Project Location: Pagosa Springs, CO 
Scope: Design, Supply, Installation Playground Equipment, 
Climbing Boulders & Shade Shelters (Burke, ID Sculpture, 
USA Shade) 

Town of Pagosa Springs 
Darren Lewis, Director 
Hermosa Street 
Pagosa Springs, CO 81147 
(970) 264-4151 ext. 231 

$180K 2019, 2018, 
2017, 2016 

Project Name: Sherwood Park 
Project Location: Grand Junction, CO 
Scope: Design, Supply Playground Equipment (Burke) 

City of Grand Junction 
Ron Felt 
2529 High Country Court 
Grand Junction, CO 81501 
(970) 254-3868 

$125K 2019 

Project Name: Eagle Town Park 
Project Location: Eagle, CO 
Scope: Design, Supply, Installation Playground Equipment, 
Shelter  
(Burke, ID Sculpture, Cedar Forest Products) 

Town of Eagle 
Leo Jimenez 
1050 Chambers Avenue 
Eagle, CO 81631 
(970) 376-2624 

$330K 2017, 2018 

Project Name: Westfield Park 
Project Location: Fort Collins, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, 
Freenotes Harmony Park) 

City of Fort Collins 
Jill Wuertz, Senior Specialist 
413 S Bryan Avenue 
Fort Collins, CO 80525 
(970) 416-2062 

$145K 2018 
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P.O.  Box 626, Littleton, CO 80160 
 Voice 303-601-7245   

www.AtoZRecreation.com     info@atozrecreation.com 

Design Narrative – Option 1 
 

 

 
 

Our first design option creates a play area near the parking lot within the existing sidewalk boundaries.  
We are offering an option to either build above or below grade depending on your preferences. The 
general design consists of 45’ diameter play area with a Burke Aspire Tower structure.  The design 

includes an ADA transfer station with access to  multiple slides & climbers with access to a 14’ tall deck 
via a rope tunnel, which will providep a great vantage point to check out the park.  At ground level we 

have numerous play panels, balancing events and climbers.   
 

We are also including six Burke Swinging benches to place around the park which are available in over 
26 powder coat colors bringing a fun swinging experience to the rest of the park.  We can install them 

inground on the grass or surface mount them on concrete pads.  We are also happy to provide plaque’s 
if you want to have people sponsor each swinging bench.  
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A TO Z RECREATION 
Scope of Proposal 
 

Management 
TASK ONE – PLAYGROUND CONCEPT DEVELOPMENT 
To begin, we are very proud of our initial concepts and hope to hear they spark your interest by showing 
what can be accomplished with custom commercial play equipment while staying within a healthy 
budget.  If chosen, we are prepared to fully engage in the design of your park through in-office meetings, 
zoom calls, site visits, etc. to help understand the vision and scope of the project. We are happy to work 
through no cost revisions until the play area meets your needs and we are well versed in budgeting and 
pride ourselves on value engineering. 
 
TASK TWO – PLAYGROUND SHOP DRAWINGS 
Again, we are happy to attend all meetings (virtual or in-person) and have the full capability to provide 
CAD files, shop drawings, etc. as required as the design progresses.  We are very flexible with our 
equipment and can design to any size, shape budget needed.  We also have great relationships with all 
the best Colorado surfacing providers and can speak to cost/pros/cons of EWF, PIP, TILE, TURF, Mulch, 
and the ADA considerations with each.   
 
TASK THREE – PLAYGROUND FABRICATION 
We will be able to provide an accurate fabrication completion date at the beginning of the process and 
will keep you updated during the process and pride ourselves on meeting these deadlines. 
 
TASK FOUR – PLAYGROUND INSTALLATION 
All the playgrounds we design for use in Colorado have been designed with a focus on safety and are 
fully compliant with ASTM F1487 and CPSC playground safety standards.  The equipment is commercial 
grade with warranties to match that are extensive and non-prorated and tamper resistant hardware is 
standard.  The installers are all CPSI certified, and we can provide third party verification upon 
completion. 

 

Features 
We have provided a design for your playground using a blend of custom Burke play events.  We are 
happy to provide additional options and would love for you to experience the Burke equipment we 
designed as we feel it has the play variety and unique aesthetic to grab kids’ attention and keep them 
engaged each time they come back. 
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Project Management 
We approach each project as a team and will have one person assigned as the lead and 
your main point of contact with install coordination and updates on fabrication.  Lin will be the main 
contact for billing and Audrey is available for any marketing requests to help advertise your play space, 
public meetings, etc. 
 

Approach to Execution of Scope 
We only work on playgrounds, so we are well versed in the potential complications with install in these 
unique settings.  We will work with you to discuss traffic, site access, irrigation, security, drainage, 
locates, or any other concerns, etc., well before we are on site. 

Methods and Timeline of Communication 
We will provide project milestones up front and then communicate as each one approaches to indicate 
where we are and if any changes are expected. 

Subcontracted or Outsourced Work 
We will work with the playground manufacturers to design and order the equipment.  We will then work 
with our subcontracted installers to accept the equipment in their secure yard in preparation to bring it 
to the site for install in coordination with you.   
 

Completion in Necessary Timeframe (Target Start and Completion Date) 
The current timeframe is well within reason and can be accomplished. 
 

Available Additional Personnel 
By subbing out install we can reach out to add’l crews when needed to help meet deadlines. 
 

Project Team Availability 
We are happy to attend all meetings required to get the playground correct. 
 

Outline of the Schedule 
Please see next page for anticipated schedule. 
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Roxborough Community Park - Option 1 - Hillside Location
Quote # 45728-3216            Expires: 04/11/2025
Date: March 12, 2025
From: Brandon Smith | (303) 601-7245 | Brandon@AtoZRec.com
To: Peggy Ripko
Phone: 303-987-0835
Email: pripko@sdmsi.com
Site Addr: 7671 N Rampart Range Rd

City, ST Zip: Littleton, CO 80125

BCI Burke Proposal #136-198039-1
Product # DESCRIPTION Amount Unit Cost AMOUNT

$149,306.00

580-1447 Burke Powder Coat Swinging Bench
same colors as playground to place around the park - inground mount

6 $2,850.00 $17,100.00

Sub Total $166,406.00BCI Burke's Industry Leading Generations Warranty Free
Freight to Installer's Yard $7,594.00

Total BCI Burke $174,000.00

EWF Surfacing
DESCRIPTION AMOUNT

$8,000.00

Total EWF Surfacing $8,000.00

Installation
DESCRIPTION AMOUNT

$56,000.00
$12,005.00
$99,995.00

Total Installation $168,000.00

Final Pricing
Complete Terms & Conditions on Following Page Grand Total $350,000.00

Prepared By:  Brandon Smith

Lead Times listed are typical, but may be longer during peak season
Installation:

BCI Burke: 

If you are issuing a Purchase Order, please email Lin@AtoZRecreation.com for instructions.

Installation date will be penciled in upon order with the installation crew able to finalize schedule when equipment is in town, typically 
on site 2-4 weeks  from time of all equipment arrival (weather dependent)

Currently Shipping 4-5 Weeks  from time of completed order documentation (color selections, etc.)

Burke Aspire Tower play unit w/ multiple slides and climbers, a Niche capsule, Evolution roofs, STEMPlay panels, a 
rope tunnel, musical play elements and an ADA transfer station.

Black Iron Fencing along high side of retaining wall - up to 135 linear feet
Concrete border mowband up to 9' tall for raised play pit with a 5' concrete sidewalk access & ADA ramp entrance
includes needed earthwork to create a 45' diameter raised or lowered play area in between sidewalk & shelter

79 CY of EWF Surfacing, to cover 1,590 SF @ 12" compacted depth, with 3" pea gravel & 2 layers of fabric.
 Installed with Blower Truck.

Installation of BCI Burke Equipment, Listed Above

We have moved to an online signature process. When ready to proceed with this order, please contact your 
sales associate and a DocuSign link will be sent to you for signature.
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TERMS & CONDITIONS
Purchasing Terms

• Prices are good for 30 Days unless otherwise noted. Color Selections required at time of order to hold pricing.
• A 50% Down Payment is required at time of order unless expressly waived by A to Z Recreation.
• All remainders are Due 30 Days from date of final completion or ship date.
• Payment by Credit Card available for orders under $10,000. 2% processing fee will be added, as permissible by Colorado Law.
• Unless otherwise indicated, freight pricing good for 30 days.  
• Pricing is based on our standard insurance coverage; COI available upon request. Additional required coverage is subject to price change.
• Pricing subject to change for any 3rd Party Systems required for Billing, Insurance Verification, Vendor Management, etc.
• Unless specifically listed, pricing does not include taxes, prevailing wages, payment/performance bonds, or 3rd party audits.
• CO Orders: Sales Tax will be added to your order. If sales tax is already included, this is an estimate and will be verified at time of final invoice. If you are Tax Exempt, 

please provide a copy of your tax exempt certificate when placing order.
• WY Orders:  Per Wyoming state tax statutes, we do not have a nexus in WY. Customer is responsible for remitting all applicable sales tax.
• Interest accrues at 18% annually (1.5% monthly) on any outstanding balance not paid by due date. This excludes invoices for down payments as work will not begin until 

down payment is received.
• Customer agrees to pay all costs incurred in the collection of this account, including accrued interest, and all fees and costs of collection, with or without suit, including 

reasonable attorney’s fees and other costs.

Delivery
• CO Orders: If installation is quoted, the unloading off the delivery truck is included. Price includes storage of equipment at Installer's yard for up to 30 days, additional 

storage may be subject to additional charges. 
• WY Orders: If installation is quoted, unless otherwise noted, customer responsible for unloading delivery truck, which may require a forklift. Any obvious 

damages/shortages must be marked on driver's paperwork and reported to A to Z Rec within 1 business day. Secured storage strongly recommended as we are not 
liable for lost, stolen, or damaged/vandalized materials stored.

• For Materials Only quotes, customer responsible for unloading delivery truck, which may require a forklift. Lift Gate Service might be available for an additional cost. 
Address changes made after order placement may result in an additional cost to change with the shipping company. Damages/shortages must be marked on driver's 
paperwork and reported to A to Z Rec within 3 business days.

Installation
• Installation is not included unless expressly noted. 
• EXCLUSIONS   Unless specifically listed, pricing does not include surveys, site prep, grading, excavation, demolition, security, perimeter/security fencing, dumpsters, 

irrigation revisions, landscape repairs, private locates, permits, licenses, inspections, Prevailing Wages/Certified Payroll, traffic control, or removal of footing spoils.

• ACCESS   Direct access is required for a tractor or any other equipment necessary. Heavy equipment can leave marks on concrete during installation, unloading or tear 
out. We are not responsible for repairs. Price assumes free and easy access to site. Limited access, restricted hours, etc. may incur additional fees.

• ROCK   If rock or abnormal soil conditions are encountered during installation, additional fees may apply but will be approved prior to proceeding. 
• SITE PREP   Customer is responsible for all site preparation unless expressly included in pricing. This includes but is not limited to: grading, excavation, curbing, ramps 

and drainage. Installation pricing assumes that site has been prepared to the proper depth, and that grade/slope does not exceed 1-2% in any direction.
• DRAINAGE   Customer is responsible for identifying and notifying us of any known drainage issues.
• LOCATES   Our installers will obtain main utility locates from 811. Owner is responsible for any private locates required and marking all other utilities, irrigation, and 

drainage/sewer system components. Customer agrees that we are not liable for any damage done to any type of underground utilities, including but not limited to sewer, 
electrical, telecommunications, or landscaping sprinkler lines/heads on the site chosen by the customer.

• MOBILIZATIONS   Price assumes all work to be done at one time unless otherwise stated, additional mobilizations will have additional charges. 

Surfacing
• Playground surfacing should be installed after all equipment is installed or additional charges will apply.
• EXCLUSIONS   Unless specifically listed, pricing does not include drainage, stone, asphalt or concrete work, curb work.
• EWF SURFACING   Costs for Installation by Blower Truck are predicated on the ability to deliver product with blower truck from reasonable distance (~less than 500' 

from final install point) and are for single drops. Additional drops to be priced per location.
• TURF SURFACING   Prior to our arrival, the site must have the sub-base properly graded and compacted with proper drainage installed, and photographs of the site are 

required to confirm site readiness. Any disturbance to turf after installation by the customer, or any drainage issues caused by the installation, will cause product 
warranties to immediately become VOID.

Shade
• FOOTINGS  At this stage, we can only provide an ESTIMATED footing size. The ACTUAL required footing size and steel reinforcing for this project can only be 

determined within the engineering process. We are including our closest size suggestion and this should be used for budget and quoting purposes only and SHOULD NOT 
be used for actual digging and pouring of footings for the project. Additional costs for footings may be required once engineering is completed.

• ENGINEERING   Sealed Engineered Drawing and Calculation fees are non-refundable and will be collected at time of order in addition to any down payment required.

• PERMITS   Unless specifically listed, customer is responsible for all permits.  Our installer cannot begin footings until your permits are approved. If our installer is 
completing the permit process for you, we will complete Engineering and the Permit process BEFORE manufacturing begins. 

All Quotations & Orders are subject to the following. Your signature on the prior page indicates acceptance of all terms.

If you agree to the price and terms on this quote in their entirety please sign the previous page to make it a legal work order.



Brandon Smith 
-President 

 
 
 
 

 
Michael Muriett- 

Sales Representative 
 
 
 

 
Jacque Strom- 
Project Manager 

 
 
 
 

Josh Anzulewicz- 
Sales Representative 

 
 
 

 
Audrey Smith- 

Marketing 
 
 
 
 

Lin Rudy- 
Office Manager 

T 



 

 

P.O.  Box 626, Littleton, CO 80160 
 303-601-7245   

www.AtoZRecreation.com     info@atozrecreation.com 

A TO Z RECREATION 
Service Provider/Professional Information 
 

1. Service Provider/Professional Information 
A to Z Recreation has a total of over 25 years of experience in the public recreation industry designing 
and installing playgrounds. In addition, we take pride in our customer service personally following up with 
each inquiry. With A to Z Recreation you can count on incomparable service and exceptional recreation 
products! 

2. Number of years in the business  
A to Z Recreation has been operating under this name in Colorado since 2017 when Brandon Smith 
transitioned from working at Made in the Schade with Diane Schade to transitioning the company to his 
ownership.  He previously worked with Diane since 2007 as a sales representative. 

3. Details about ownership  
A to Z Recreation is an S-Corp operated in Colorado and founded in 2015 by Brandon Smith.   

4. An overview of services offered and qualifications  
A to Z Recreation is the exclusive representative for BCI Burke Playground Company in Colorado and 
Wyoming with an extensive line of play products including swings, spinners and traditional play, large 
towers, fitness play, thematic elements, accessible structures with ramps, and inter-generational play 
events. In addition, we represent other great recreation companies including IDSculpture, Elephant Play, 
Cre8Play, Big Toys, Percussion Play, Surface America Poured-In-Place Rubber, XGrass Play Turf, Dog-On-It 
Dog Parks, Premier Polysteel Site Furnishings, Shade Systems Fabric Shades & Coverworx Steel Shelters. 
We can provide a complete package for your playground concept in the design process including CAD 
work, 3D renderings, public presentations, and fundraising advice and posters.  We can then follow-up 
with project management services including site visits, construction drawings, installation coordination 
and warranty services down the road. 

5. Size of the firm  
A to Z Recreation consists of five dedicated personnel: Brandon Smith (Play Advocate & President), Josh 
Anzulewicz (Playground Designer), Michael Muriett (Playground Designer), Lin Rudy (Office Manager), and 
Audrey Smith (Marketing).  In addition, we have long standing relationships with the best surfacing, shelter 
and play equipment installers in Colorado.  

6. Location of offices 
The primary office of A to Z Recreation is in Littleton, Colorado.   The mailing address is P.O. Box 626, 
Littleton, CO 80160. We also embrace a healthy work/life balance with home offices in Aurora, Littleton, 
Phippsburg and Conifer so someone is never far away! 
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7. Contact information  
 
A to Z Recreation 
P.O.  Box 626 Littleton, CO 80160 
Voice 303-601-7245 
info@atozrec.com 
 
Brandon Smith - Play Advocate & President 
303-601-7245 
Brandon@atozrec.com 
 
Josh Anzulewicz - Playground Designer 
970-819-8926 
Josh@atozrec.com 
 
Michael Muriett - Playground Designer 
480-229-9895 
Michael@atozrec.com 
 
Lin Rudy – Office Manager 
303-670-3181 
Lin@atozrec.com 
 
Audrey Smith – Marketing 
303-829-1858 
Audrey@atozrec.com 
 
 

8. Workmanship Warranty 
A to Z Recreation offers a 2 year workmanship warranty. 

 
9. Liens or unsatisfied judgments 

A to Z Recreation has no liens or unsatisfied judgments.  
 
 
 
 
 

mailto:info@atozrec.com
mailto:Brandon@atozrec.com
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mailto:Audrey@atozrec.com


 

 

SECTION D 

PLAYGROUND DESIGNS 

 

 
 
 

 

 
 
 
 

 





PLAYGROUND DESIGN CONSISTS OF A 45’ DIAMETER PLAY 
AREA BUILT BETWEEN THE SIDEWALK & SHELTER.

CLIENT CAN DECIDE IF THEY WANT THE PLAY AREA TO BE 
BUILT ABOVE GRADE TO ALLOW CONNECTION OF AN ADA 
SIDEWALK FROM THE TOP OR WE CAN EXCAVATE DOWN 
TO BUILD THE PLAY AREA BELOW GRADE WITH ADA 
SIDEWALK ACCESS PROVIDED FROM THE BOTTOM.

THE PLAY EQUIPMENT WILL CONSIST OF A BURKE ASPIRE 
TOWER STRUCTURE WITH ROPE TUNNELS UP TO A HIGH 
PERCH THAT WILL BE SEEN FROM THE ROAD.

THE SITE WORK PROVIDES CONSTRUCTION OF THE 45’ 
DIAMETER PLAY AREA, INSTALL OF THE PLAY EQUIPMENT 
& EWF SAFETY SURFACING @ 12” DEPTH.  BLACK 
VERTICAL FENCING PROVIDED AS NEEDED FOR ANY 
LARGE DROPS CREATED FORM THE SITE CONDITIONS.

45’ DIAMETER
PLAY AREA



ROXBOROUGH COMMUNITY PARK 

7671 N Rampart Range Rd | Littleton, CO 80125 

Proposal 136-198039-1 | 3/6/2025 

DESIGN SUMMARY 
 
AtoZ Recreation is very pleased to present this Proposal for consideration for the Roxborough Community Park 
located in Littleton. BCI Burke Company, LLC has been providing recreational playground equipment for over 
100 years and has developed the right mix of world-class capabilities to meet the initial and continuing needs of 
Roxborough Community Park. We believe our proposal will meet or exceed your project’s requirements and will 
deliver the greatest value to you. 
 
The following is a summary of some of the key elements of our Proposal: 
 

• Project Name: Roxborough Community Park 
• Project Number: 136-198039-1 
• User Capacity: 78 
• Age Groups: 5 to 12 
• Dimensions: 41' 3"x40' 1" 
• Designer Name: Malorie Pierce 

 
AtoZ Recreation has developed a custom playground configuration based on the requirements as they have 
been presented for the Roxborough Community Park playground project. Our custom design will provide a safe 
and affordable playground environment that is aesthetically pleasing, full of fun for all users and uniquely satisfies 
your specific requirements. In addition, proposal # 136-198039-1 has been designed with a focus on safety, and 
is fully compliant with ASTM F1487 and CPSC playground safety standards. 
 
We invite you to review this proposal for the Roxborough Community Park playground project and to contact us 
with any questions that you may have. 
 
Thank you in advance for giving us the opportunity to make this project a success. 
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Proposal 136-198039-1 | 3/6/2025 | 2025 Pricing 

 
The play components identified in this proposal are IPEMA certified. The use 
and layout of these components conform to the requirements of ASTMF1487.  
To verify product certification, visit www.ipema.org. 
 
The space requirements shown in this proposal are to ASTM standards. 
Requirements for other standards may be different. 
 
Nucleus 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
072-0500-108C 5" OD X 108" CAPPED POST 1 0 0 57 57 
072-0500-136C 5" OD X 136" CAPPED POST 1 0 0 71 71 
072-0500-180C 5" OD X 180" CAPPED POST 2 0 0 94 188 
072-0500-196C 5" OD X 196" CAPPED POST 1 0 0 103 103 
072-0500-204C 5" OD X 204" CAPPED POST 2 0 0 107 214 
072-0500-216C 5" OD X 216" CAPPED POST 1 0 0 113 113 
072-0502-180S 5" OD X 180" SWAGED POST 1 0 0 94 94 
072-0502-208S 5" OD X 208" SWAGED POST 3 0 0 109 327 
072-0502-212S 5" OD X 212" SWAGED POST 1 0 0 111 111 
072-0502-216S 5" OD X 216" SWAGED POST 2 0 0 113 226 
072-0502-220S 5" OD X 220" SWAGED POST 1 0 0 115 115 
072-5503-100T 5" OD X 100" TOP ALUMINUM CAPPED 

POST 
1 0 0 20 20 

072-5503-24T 5" OD X 24" TOP ALUMINUM CAPPED 
POST 

2 0 0 6 12 

072-5503-40T 5" OD X 40" TOP ALUMINUM CAPPED 
POST 

1 0 0 9 9 

072-5503-88T 5" OD X 88" TOP ALUMINUM CAPPED 
POST 

2 0 0 18 36 

270-0120 EVOLUTION UNITARY ENCLOSURE 2 0 0 34 68 
270-0129 TRIANGLE PLATFORM 5 2 10 48 240 
270-0292 EVOLUTION CENTER MOUNT 

ENCLOSURE 
1 0 0 40 40 

370-0068 ASPIRE ROPE TUNNEL 1 7 7 480 480 
370-0209 EVOLUTION 360 INCLUSIVE CLIMBER 1 11 11 484 484 
370-0223 PURSUIT CLIMBER 16"-40" 1 4 4 127 127 
370-0288 ARRAY CLIMBER 1 3 3 49 49 
370-0873 CLIMB CROSS 1 2 2 67 67 
370-1720 LIL NOVO BALANCE BEAM LINK 1 3 3 58 58 
370-1729 360 LOOP CLIMBER 1 4 4 347 347 
370-1733 PODSTEP CLIMBER 64"-72" 1 4 4 165 165 
370-1746 ROPE TRIANGLE CLIMBER, 48" TO 120" 1 5 5 105 105 
470-0006 EVOLUTION BOTTOM ROOF SUPPORT, 

SINGLE 
3 0 0 13 39 
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470-0008 EVOLUTION SIDE ROOF SUPPORT, LEFT 3 0 0 16 48 
470-0009 EVOLUTION SIDE ROOF SUPPORT, 

RIGHT 
3 0 0 16 48 

470-0017 EVOLUTION TRIANGLE APEX ROOF 3 0 0 21 63 
470-0113 COBRA SLIDE CORKSCREW RIGHT 

120" 
1 3 3 352 352 

470-0130 ASPIRE COBRA 168" 1 3 3 529 529 
470-0760 SOLIS HUE POST TOPPER 2 0 0 99 198 
470-0805 SLIDE HOOD, HIGH SIDE WALL 1 0 0 32 32 
470-0811 EVOLUTION ROOF END PLATE 1 0 0 12 12 
470-0850 CSA VIPER S 64-72 W/O HOOD 1 2 2 139 139 
470-0979 NICHE CAPSULE 1 4 4 206 206 
570-0001 ASPIRE SMALL WING 4 0 0 33 132 
570-0002 ASPIRE MEDIUM WING 2 0 0 43 86 
570-0008 PLAYENSEMBLE TITAN CHIMES HUE 1 2 2 107 107 
570-1544 EVOLUTION SHORT CURVED TOP 

BARRIER 
4 0 0 50 200 

570-1545 EVOLUTION 6' OPENING BARRIER 1 0 0 78 78 
570-1884 TRIGON SPOT 1 1 1 31 31 
570-2732 PLAYENSEMBLE BABEL DRUM 1 1 1 14 14 
670-0006 ASPIRE TRIPOD CONNECTOR 1 0 0 39 39 
670-0427 5" OD X 11 GA POST EXTENSION 3 0 0 10 30 

Burke Basics 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
560-1702 STEMPLAY TALL ACTIVITY FRAME LINK 1 0 0 209 209 
560-2691 STEMPLAY ELECTRON 1 5 5 91 91 
560-2692 STEMPLAY GEARS 1 2 2 74 74 

Intensity 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
570-2729 CLASSIC GAME RING PANEL 1 2 2 80 80 

Total User Capacity: 78 
Total Weight: 6775 lbs. 

Total Price: $149,306 
 
Special Notes: 
Prices do not include freight, unloading, material storage, site excavation/preparation, removal of existing 
equipment, removal of excess soil from footing holes, site security, safety surfacing, installation, or sales tax (if 
applicable). Prices are based on standard colors per CURRENT YEAR BCI Burke Catalog. Custom colors, where 
available, would be an extra charge. Pricing is valid for 30 days from the date of this proposal. 

 



Trademark(s) are the property of BCI Burke Company. © BCI Burke Company 2025. All rights reserved.

bciburke.com • 800.266.i250

Our new Studio Collection is a suite of premium 
site furnishings and amenities that complete your outdoor 

environment with striking design and exceptional durability. 
The Collection includes three styles of sitting benches, a bike 

rack, and a litter container — all designed with inspiration 
from contemporary architecture and nature and made of 

corrosion-resistant materials. You’ve put a lot into your outdoor 
environment, and we’ll help you tie it together beautifully!

Learn more at bciburke.com/new

Studio Collection™



Features & Benefits

• For all ages
• Corrosion Resistant   — made entirely of 304 stainless and galvanized steel
• No assembly required, simply anchor to concrete slab — Excluding swinging bench
• Available in 26 powder-coat colors
• Add-on Arm Rest and Memorial Plaque can be added to the Studio Collection Bench 

or Swinging Bench — plaque included, but not personalized by Burke
• Burke Built® and backed by Burke’s Generations Warranty® with a 15-year limited   

warranty on benches

Trademark(s) are the property of BCI Burke Company. © BCI Burke Company 2025. All rights reserved.

bciburke.com • 800.266.i250

Studio Collection

Studio Collection Backless Bench 580-1438

Studio Collection Litter Container 580-1440Studio Collection Bike Rack 580-1442

Studio Collection Bench 580-1439

Optional Memorial Plaque Add-On Kit 580-1443
sold separately



A

B

C

D

BCI Burke Company, LLC                 P.O. Box 549  Fond du Lac, WI 54936-0549                 Telephone 920-921-9220

UNLESS OTHERWISE SPECIFIED, ALL DIMENSIONS ARE INCHES WITH MILLIMETER EQUIVALENT INSIDE [ ] BRACKETS.
 

580-1447
STUDIO COLLECTION 6' SWINGING BENCH, IN-GROUND

n12 [n305] MIN TYP

108 [2743]

24 3/16 [615]

MOUNTING SURFACE / CONCRETE SLAB

FOOTING DETAIL
(4 PLACES)

2 [51]

36 [914]

2 [51] CRUSHED
ROCK SUPPORT

36 [914]

83 13/16 [2128]

TOP OF CONCRETE

FINISHED SURFACE 
LEVEL

72 1/8 [1832]

6' STUDIO SWINGING BENCH
049-2922

STUDIO BENCH, TOP BEAM
030-3132

STUDIO BENCH, SIDE FRAME
030-3131

2 3/8" OD FOOTING TUBE
030-3147

 
 2 X

21 5/16 [541]

 
 2 X
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Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

 Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.

P
ri
nt
 o
r 
ty
p
e
. 

S
ee
 S
p
ec
ifi
c 
In
st
ru
ct
io
n
s 
o
n 
p
ag
e 
3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 
Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

A�TO�Z�RECREATION,�LLC

PO�BOX�626

LITTLETON,�CO�80160
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

7/18/2024

Alliance Insurance Agency, LLC
7910 Ralston Rd, Ste 7
Arvada CO 80002

Debi Clements
303-279-9700 303-279-5088

debi.c@allinsgrp.com

Great American Insurance Company of New York 22136
ATOZREC-01 Pinnacol Assurance 41190

A TO Z RECREATION
2100 W FAIR AVE
LITTLETON CO 80120

Allied World Surplus Lines Insurance Company
Progressive Casualty Insurance Company 10194
Liberty Mutual Insurance 23043

1280785443

A X 1,000,000
X 500,000

20,000

1,000,000

2,000,000
X

PLE602373-04 7/13/2024 7/13/2025

2,000,000

D 1,000,000

X
X

02362855 7/26/2024 7/26/2025

A X 2,000,000
X

XSE602374-04 7/13/2024 7/13/2025

2,000,000

B X

N

4224916 7/1/2024 7/1/2025

1,000,000

1,000,000

1,000,000
C
E

Professional Liability
Builders Risk

0312-4327
BMO65672557

7/13/2024
1/1/2024

7/13/2025
1/1/2025

Per Claim
Policy Aggregate
Builders Risk Limit

2,000,000
2,000,000
343,000

For Information Only



THANK
YOU!

Contact Us:

AtoZRecreation.com
office@atozrecreation.com
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 FOR COMPLETE PLAYGROUND SERVICES 
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Request for Proposal:  
Roxborough Community Park - Inclusive Playground
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Project Name, Location, Brief Description Owner’s Name, Address & 
Telephone: 

Cost of 
Work: 

Date 
Completed: 

Project Name: Aspen Academy 
Project Location: Greenwood Village, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Aspen Academy 
Kristina Scala – President 
5859 S University Blvd 
Greenwood Village, CO 80121 
303-346-3500 

$394k 2020 

Project Name:  Cherry Creek School District 
Project Location:  Various Schools 
Scope:  Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Cherry Creek School District 
Kolin Johnston – Manager, Facility Ops 
9301 E Union Ave 
Greenwood Village, CO 80111 
720-554-4508 

Various 
schools 

over $900k 
total 

2021, 2020, 
2019, 2018, 

2017 

Project Name:  Garden Preschool 
Project Location:  Greenwood Village, CO 
Scope:  Design, Supply, Installation Playground Equipment 
(IDSculpture, EWF) 

The Garden Preschool 
Hindy Mintz 
6100 E Belleview Ave 
Greenwood Village, CO 80111 
303-792-7222 

$123k 2022 

Project Name:  South Suburban Parks and Recreation 
Project Location:  Various Parks 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, IDSculpture, PIP, EWF) 

South Suburban Parks and Recreation 
Melissa Reese-Thacker 
4810 E County Line Road 
Littleton, CO 80126 
303-483-7023 

Various 
parks over 
$600k total 

2021, 2019, 
2018, 2017 

Project Name: Broomfield Community Center 
Project Location: Broomfield, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke) 

City and County of Broomfield 
Ronda Jo Ackerman-Alford 
One DesCombes Drive 
Broomfield, CO 80020 
(303) 464-5807 

$168K 2020 

Project Name: Foothills Park 
Project Location: Highlands Ranch, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, PIP, EWF) 

Highlands Ranch Metro District 
Taylor Irelan 
3280 Redstone Circle 
Highlands Ranch, CO 80129 
303-791-2710 

145k 2019 

Project Name: Holly Park  
Project Location: Montrose, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, Surface America PIP Surfacing) 

Montrose Recreation District 
Jeremy Master 
P.O. Box 63 
Montrose, CO 81402 
(970) 249-7705 ext. 8568 

$219K 2020 

Project Name: Trail Head Park 
Project Location: Fort Collins, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, Elephant Play, ID Sculpture) 

City of Fort Collins 
Greg Oakes, Park Planner 
215 N. Mason, Third Floor 
Fort Collins, CO 80522 
(970) 416-2260 

$104K 2021 

Project Name: Georgetown Community School 
Project Location: Georgetown, CO 
Scope: Design, Supply, Installation Playground Equipment 
and Synthetic Turf Athletic Field/Track (Burke, X-Grass) 

Georgetown Community School 
(CCSD) 
Tina Ozee, Principal 
504 4th St 
Georgetown, CO 80444 
(303) 569-3277 

$224K  
2020 
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Project Name: Lincoln Park 
Project Location: Cheyenne, WY 
Scope: Design, Supply, Installation Playground Equipment 
(Burke,  
Surface America PIP Surfacing) 

City of Cheyenne 
Teresa Moore, Director 
2101 O'Neil Ave., Room 302 
Cheyenne, WY 82001 
(307) 638-4375 

$207K 2020 

Project Name: Carlson Elementary School 
Project Location: Idaho Springs, CO 
Scope: Design, Supply, Installation Playground Equipment & 
Site Furnishings (Burke, Anova) 

Clear Creek School District 
Justin Watanabe 
1300 Colorado Boulevard 
Idaho Springs, CO 80452 
(720) 519-6482 

$185K 2021 

Project Name: Montana Azul East & West Parks 
Project Location: Alamosa, CO 
Scope: Design, Supply, Installation Playground & Fitness 
Equipment (Burke, Surface America PIP Surfacing) 

City of Alamosa 
Andy Rice, Director 
2222 Old Sanford Road 
Alamosa, CO 81101 
(719) 587-2529 

$180K 2020 

Project Name: Miners Park Playground 
Project Location: Carbondale, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke) 

Town of Carbondale 
Eric Brendlinger, Director 
567 Colorado Avenue 
Carbondale, CO 81623 
(970) 510-1277 

$70K 2019 

Project Name: Dry Creek Park 
Project Location: Hayden, CO 
Scope: Site Layout, Design, Supply, Installation Playground 
& Fitness Equipment (Burke, ID Sculpture, Surface America 
PIP) 

Town of Hayden 
Josh Jones, Director 
178 West Jefferson 
Hayden, CO 81639 
(970) 276-3741 

$510K 2019 

Project Name: Yamaguchi Park 
Project Location: Pagosa Springs, CO 
Scope: Design, Supply, Installation Playground Equipment, 
Climbing Boulders & Shade Shelters (Burke, ID Sculpture, 
USA Shade) 

Town of Pagosa Springs 
Darren Lewis, Director 
Hermosa Street 
Pagosa Springs, CO 81147 
(970) 264-4151 ext. 231 

$180K 2019, 2018, 
2017, 2016 

Project Name: Sherwood Park 
Project Location: Grand Junction, CO 
Scope: Design, Supply Playground Equipment (Burke) 

City of Grand Junction 
Ron Felt 
2529 High Country Court 
Grand Junction, CO 81501 
(970) 254-3868 

$125K 2019 

Project Name: Eagle Town Park 
Project Location: Eagle, CO 
Scope: Design, Supply, Installation Playground Equipment, 
Shelter  
(Burke, ID Sculpture, Cedar Forest Products) 

Town of Eagle 
Leo Jimenez 
1050 Chambers Avenue 
Eagle, CO 81631 
(970) 376-2624 

$330K 2017, 2018 

Project Name: Westfield Park 
Project Location: Fort Collins, CO 
Scope: Design, Supply, Installation Playground Equipment 
(Burke, 
Freenotes Harmony Park) 

City of Fort Collins 
Jill Wuertz, Senior Specialist 
413 S Bryan Avenue 
Fort Collins, CO 80525 
(970) 416-2062 

$145K 2018 
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P.O.  Box 626, Littleton, CO 80160 
 Voice 303-601-7245   

www.AtoZRecreation.com     info@atozrecreation.com 

Design Narrative – Option 2 
 

 

 
 

Our second design option creates a play area where the volleyball court is currently located with access 
via the existing sidewalk.  By moving the play space down the hill it allows us to expand the site to 

create an inclusive play space with ramps for wheelchair access, swings, and play events for all ages.   
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A TO Z RECREATION 
Scope of Proposal 
 

Management 
TASK ONE – PLAYGROUND CONCEPT DEVELOPMENT 
To begin, we are very proud of our initial concepts and hope to hear they spark your interest by showing 
what can be accomplished with custom commercial play equipment while staying within a healthy 
budget.  If chosen, we are prepared to fully engage in the design of your park through in-office meetings, 
zoom calls, site visits, etc. to help understand the vision and scope of the project. We are happy to work 
through no cost revisions until the play area meets your needs and we are well versed in budgeting and 
pride ourselves on value engineering. 
 
TASK TWO – PLAYGROUND SHOP DRAWINGS 
Again, we are happy to attend all meetings (virtual or in-person) and have the full capability to provide 
CAD files, shop drawings, etc. as required as the design progresses.  We are very flexible with our 
equipment and can design to any size, shape budget needed.  We also have great relationships with all 
the best Colorado surfacing providers and can speak to cost/pros/cons of EWF, PIP, TILE, TURF, Mulch, 
and the ADA considerations with each.   
 
TASK THREE – PLAYGROUND FABRICATION 
We will be able to provide an accurate fabrication completion date at the beginning of the process and 
will keep you updated during the process and pride ourselves on meeting these deadlines. 
 
TASK FOUR – PLAYGROUND INSTALLATION 
All the playgrounds we design for use in Colorado have been designed with a focus on safety and are 
fully compliant with ASTM F1487 and CPSC playground safety standards.  The equipment is commercial 
grade with warranties to match that are extensive and non-prorated and tamper resistant hardware is 
standard.  The installers are all CPSI certified, and we can provide third party verification upon 
completion. 

 

Features 
We have provided a design for your playground using a blend of custom Burke play events.  We are 
happy to provide additional options and would love for you to experience the Burke equipment we 
designed as we feel it has the play variety and unique aesthetic to grab kids’ attention and keep them 
engaged each time they come back. 
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 Voice 303-670-3789   

www.AtoZRecreation.com     info@atozrecreation.com 

 

Project Management 
We approach each project as a team and will have one person assigned as the lead and 
your main point of contact with install coordination and updates on fabrication.  Lin will be the main 
contact for billing and Audrey is available for any marketing requests to help advertise your play space, 
public meetings, etc. 
 

Approach to Execution of Scope 
We only work on playgrounds, so we are well versed in the potential complications with install in these 
unique settings.  We will work with you to discuss traffic, site access, irrigation, security, drainage, 
locates, or any other concerns, etc., well before we are on site. 

Methods and Timeline of Communication 
We will provide project milestones up front and then communicate as each one approaches to indicate 
where we are and if any changes are expected. 

Subcontracted or Outsourced Work 
We will work with the playground manufacturers to design and order the equipment.  We will then work 
with our subcontracted installers to accept the equipment in their secure yard in preparation to bring it 
to the site for install in coordination with you.   
 

Completion in Necessary Timeframe (Target Start and Completion Date) 
The current timeframe is well within reason and can be accomplished. 
 

Available Additional Personnel 
By subbing out install we can reach out to add’l crews when needed to help meet deadlines. 
 

Project Team Availability 
We are happy to attend all meetings required to get the playground correct. 
 

Outline of the Schedule 
Please see next page for anticipated schedule. 
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Roxborough Community Park - Option 2 - Volleyball Location
Quote # 45728-5544            Expires: 04/11/2025
Date: March 12, 2025
From: Brandon Smith | (303) 601-7245 | Brandon@AtoZRec.com
To: Peggy Ripko
Phone: 303-987-0835
Email: pripko@sdmsi.com
Site Addr: 7671 N Rampart Range Rd

City, ST Zip: Littleton, CO 80125

BCI Burke Proposal #136-198043-1
DESCRIPTION AMOUNT

$217,197.00

A-to-Z-Recreation Courtesy Discount ($5,791.00)
Sub Total $211,406.00

BCI Burke's Industry Leading Generations Warranty Free
Freight to Installer's Yard $7,594.00

Total BCI Burke $219,000.00

EWF Surfacing
DESCRIPTION AMOUNT

$18,000.00

Total EWF Surfacing $18,000.00

Installation
DESCRIPTION AMOUNT

$71,550.00
$17,250.00
$24,200.00

Total Installation $113,000.00

Final Pricing
Complete Terms & Conditions on Following Page Grand Total $350,000.00

Prepared By:  Brandon Smith

Lead Times listed are typical, but may be longer during peak season
Installation:

BCI Burke: 

If you are issuing a Purchase Order, please email Lin@AtoZRecreation.com for instructions.

Installation date will be penciled in upon order with the installation crew able to finalize schedule when equipment is in town, typically 
on site 2-4 weeks  from time of all equipment arrival (weather dependent)

Currently Shipping 4-5 Weeks  from time of completed order documentation (color selections, etc.)

Burke ramped play structure for ages 2-12 with a swingset (1 ADA, 1 Konnection, 2 belt seats), Multiple fence play 
pnels, a plyhouse, some STEMplay panels, and a MOVMNT electronic game

Excavation of site for new concrete borders and EWF surfacing - to be flush with sidewalk
8" x 16" Concrete borders for a 45' x 84' play pit with a 5' concrete ADA ramp entrance

187 CY of EWF Surfacing, to cover 3,780 SF @ 12" compacted depth, with 3" pea gravel & 2 layers of fabric.
 Installed with Blower Truck.

Installation of BCI Burke Equipment, Listed Above

We have moved to an online signature process. When ready to proceed with this order, please contact your 
sales associate and a DocuSign link will be sent to you for signature.
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TERMS & CONDITIONS
Purchasing Terms

• Prices are good for 30 Days unless otherwise noted. Color Selections required at time of order to hold pricing.
• A 50% Down Payment is required at time of order unless expressly waived by A to Z Recreation.
• All remainders are Due 30 Days from date of final completion or ship date.
• Payment by Credit Card available for orders under $10,000. 2% processing fee will be added, as permissible by Colorado Law.
• Unless otherwise indicated, freight pricing good for 30 days.  
• Pricing is based on our standard insurance coverage; COI available upon request. Additional required coverage is subject to price change.
• Pricing subject to change for any 3rd Party Systems required for Billing, Insurance Verification, Vendor Management, etc.
• Unless specifically listed, pricing does not include taxes, prevailing wages, payment/performance bonds, or 3rd party audits.
• CO Orders: Sales Tax will be added to your order. If sales tax is already included, this is an estimate and will be verified at time of final invoice. If you are Tax Exempt, 

please provide a copy of your tax exempt certificate when placing order.
• WY Orders:  Per Wyoming state tax statutes, we do not have a nexus in WY. Customer is responsible for remitting all applicable sales tax.
• Interest accrues at 18% annually (1.5% monthly) on any outstanding balance not paid by due date. This excludes invoices for down payments as work will not begin until 

down payment is received.
• Customer agrees to pay all costs incurred in the collection of this account, including accrued interest, and all fees and costs of collection, with or without suit, including 

reasonable attorney’s fees and other costs.

Delivery
• CO Orders: If installation is quoted, the unloading off the delivery truck is included. Price includes storage of equipment at Installer's yard for up to 30 days, additional 

storage may be subject to additional charges. 
• WY Orders: If installation is quoted, unless otherwise noted, customer responsible for unloading delivery truck, which may require a forklift. Any obvious 

damages/shortages must be marked on driver's paperwork and reported to A to Z Rec within 1 business day. Secured storage strongly recommended as we are not 
liable for lost, stolen, or damaged/vandalized materials stored.

• For Materials Only quotes, customer responsible for unloading delivery truck, which may require a forklift. Lift Gate Service might be available for an additional cost. 
Address changes made after order placement may result in an additional cost to change with the shipping company. Damages/shortages must be marked on driver's 
paperwork and reported to A to Z Rec within 3 business days.

Installation
• Installation is not included unless expressly noted. 
• EXCLUSIONS   Unless specifically listed, pricing does not include surveys, site prep, grading, excavation, demolition, security, perimeter/security fencing, dumpsters, 

irrigation revisions, landscape repairs, private locates, permits, licenses, inspections, Prevailing Wages/Certified Payroll, traffic control, or removal of footing spoils.

• ACCESS   Direct access is required for a tractor or any other equipment necessary. Heavy equipment can leave marks on concrete during installation, unloading or tear 
out. We are not responsible for repairs. Price assumes free and easy access to site. Limited access, restricted hours, etc. may incur additional fees.

• ROCK   If rock or abnormal soil conditions are encountered during installation, additional fees may apply but will be approved prior to proceeding. 
• SITE PREP   Customer is responsible for all site preparation unless expressly included in pricing. This includes but is not limited to: grading, excavation, curbing, ramps 

and drainage. Installation pricing assumes that site has been prepared to the proper depth, and that grade/slope does not exceed 1-2% in any direction.
• DRAINAGE   Customer is responsible for identifying and notifying us of any known drainage issues.
• LOCATES   Our installers will obtain main utility locates from 811. Owner is responsible for any private locates required and marking all other utilities, irrigation, and 

drainage/sewer system components. Customer agrees that we are not liable for any damage done to any type of underground utilities, including but not limited to sewer, 
electrical, telecommunications, or landscaping sprinkler lines/heads on the site chosen by the customer.

• MOBILIZATIONS   Price assumes all work to be done at one time unless otherwise stated, additional mobilizations will have additional charges. 

Surfacing
• Playground surfacing should be installed after all equipment is installed or additional charges will apply.
• EXCLUSIONS   Unless specifically listed, pricing does not include drainage, stone, asphalt or concrete work, curb work.
• EWF SURFACING   Costs for Installation by Blower Truck are predicated on the ability to deliver product with blower truck from reasonable distance (~less than 500' 

from final install point) and are for single drops. Additional drops to be priced per location.
• TURF SURFACING   Prior to our arrival, the site must have the sub-base properly graded and compacted with proper drainage installed, and photographs of the site are 

required to confirm site readiness. Any disturbance to turf after installation by the customer, or any drainage issues caused by the installation, will cause product 
warranties to immediately become VOID.

Shade
• FOOTINGS  At this stage, we can only provide an ESTIMATED footing size. The ACTUAL required footing size and steel reinforcing for this project can only be 

determined within the engineering process. We are including our closest size suggestion and this should be used for budget and quoting purposes only and SHOULD NOT 
be used for actual digging and pouring of footings for the project. Additional costs for footings may be required once engineering is completed.

• ENGINEERING   Sealed Engineered Drawing and Calculation fees are non-refundable and will be collected at time of order in addition to any down payment required.

• PERMITS   Unless specifically listed, customer is responsible for all permits.  Our installer cannot begin footings until your permits are approved. If our installer is 
completing the permit process for you, we will complete Engineering and the Permit process BEFORE manufacturing begins. 

All Quotations & Orders are subject to the following. Your signature on the prior page indicates acceptance of all terms.

If you agree to the price and terms on this quote in their entirety please sign the previous page to make it a legal work order.



Brandon Smith 
-President 

 
 
 
 

 
Michael Muriett- 

Sales Representative 
 
 
 

 
Jacque Strom- 
Project Manager 

 
 
 
 

Josh Anzulewicz- 
Sales Representative 

 
 
 

 
Audrey Smith- 

Marketing 
 
 
 
 

Lin Rudy- 
Office Manager 

T 



 

 

P.O.  Box 626, Littleton, CO 80160 
 303-601-7245   

www.AtoZRecreation.com     info@atozrecreation.com 

A TO Z RECREATION 
Service Provider/Professional Information 
 

1. Service Provider/Professional Information 
A to Z Recreation has a total of over 25 years of experience in the public recreation industry designing 
and installing playgrounds. In addition, we take pride in our customer service personally following up with 
each inquiry. With A to Z Recreation you can count on incomparable service and exceptional recreation 
products! 

2. Number of years in the business  
A to Z Recreation has been operating under this name in Colorado since 2017 when Brandon Smith 
transitioned from working at Made in the Schade with Diane Schade to transitioning the company to his 
ownership.  He previously worked with Diane since 2007 as a sales representative. 

3. Details about ownership  
A to Z Recreation is an S-Corp operated in Colorado and founded in 2015 by Brandon Smith.   

4. An overview of services offered and qualifications  
A to Z Recreation is the exclusive representative for BCI Burke Playground Company in Colorado and 
Wyoming with an extensive line of play products including swings, spinners and traditional play, large 
towers, fitness play, thematic elements, accessible structures with ramps, and inter-generational play 
events. In addition, we represent other great recreation companies including IDSculpture, Elephant Play, 
Cre8Play, Big Toys, Percussion Play, Surface America Poured-In-Place Rubber, XGrass Play Turf, Dog-On-It 
Dog Parks, Premier Polysteel Site Furnishings, Shade Systems Fabric Shades & Coverworx Steel Shelters. 
We can provide a complete package for your playground concept in the design process including CAD 
work, 3D renderings, public presentations, and fundraising advice and posters.  We can then follow-up 
with project management services including site visits, construction drawings, installation coordination 
and warranty services down the road. 

5. Size of the firm  
A to Z Recreation consists of five dedicated personnel: Brandon Smith (Play Advocate & President), Josh 
Anzulewicz (Playground Designer), Michael Muriett (Playground Designer), Lin Rudy (Office Manager), and 
Audrey Smith (Marketing).  In addition, we have long standing relationships with the best surfacing, shelter 
and play equipment installers in Colorado.  

6. Location of offices 
The primary office of A to Z Recreation is in Littleton, Colorado.   The mailing address is P.O. Box 626, 
Littleton, CO 80160. We also embrace a healthy work/life balance with home offices in Aurora, Littleton, 
Phippsburg and Conifer so someone is never far away! 
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7. Contact information  
 
A to Z Recreation 
P.O.  Box 626 Littleton, CO 80160 
Voice 303-601-7245 
info@atozrec.com 
 
Brandon Smith - Play Advocate & President 
303-601-7245 
Brandon@atozrec.com 
 
Josh Anzulewicz - Playground Designer 
970-819-8926 
Josh@atozrec.com 
 
Michael Muriett - Playground Designer 
480-229-9895 
Michael@atozrec.com 
 
Lin Rudy – Office Manager 
303-670-3181 
Lin@atozrec.com 
 
Audrey Smith – Marketing 
303-829-1858 
Audrey@atozrec.com 
 
 

8. Workmanship Warranty 
A to Z Recreation offers a 2 year workmanship warranty. 

 
9. Liens or unsatisfied judgments 

A to Z Recreation has no liens or unsatisfied judgments.  
 
 
 
 
 

mailto:info@atozrec.com
mailto:Brandon@atozrec.com
mailto:Josh@atozrec.com
mailto:Michael@atozrec.com
mailto:Lin@atozrec.com
mailto:Audrey@atozrec.com
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PLAYGROUND DESIGN CONSISTS OF A 45’ X 84’ PLAY AREA  
BUILT ON TOP OF OLD VOLLEYBALL PIT AREA WHICH WILL 
CONNECT TO THE EXISTING SIDEWALK.

THE PLAY EQUIPMENT WILL CONSIST OF A BURKE RAMPED 
STRUCTURE FOR AGES 2-12 WITH MULTIPLE SLIDES AND 
CLIMBERS INCLUDING PLAY EVENTS AND ACCESS FOR 
WHEELCHAIR USERS WHO CANNOT TRANSFER OUT OF 
THEIR CHAIR. WE HAVE INCLUDED THE BURKE MOVMNT 
ELECTRONIC GAME WHICH REQUIRES NO ELECTRICITY OR 
BATTERIES AND PROVIDES MULTI-GENERATIONAL PLAY.  
THERE ARE 4 SWINGS INCLUDED W/ AN ADA SEAT, A KID 
KONNECTION SEAT, & 2 BELT SEATS.  WE HAVE BURKE 
PLAYFUL FENCE ALONG THE BACK WITH FUN PLAY 
PANELS AND A TOT PLAY AREA WITH MULTIPLE PLAY 
PANLES AND A PLAYHOUSE.

THE SITE WORK PROVIDES CONSTRUCTION OF THE 45’ X 
84’ AREA WITH CONCRETE BORDERS, INSTALL OF THE 
PLAY EQUIPMENT & EWF SAFETY SURFACING @ 12” DEPTH 
W/ A 3” LAYER OF GRAVEL FOR DRAINAGE.

45’ X 84’
PLAY 

AREA W/ 
SIDEWALK 
CONNECT
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DESIGN SUMMARY 
 
AtoZ Recreation is very pleased to present this Proposal for consideration for the Roxborough Community Park 
located in Littleton. BCI Burke Company, LLC has been providing recreational playground equipment for over 
100 years and has developed the right mix of world-class capabilities to meet the initial and continuing needs of 
Roxborough Community Park. We believe our proposal will meet or exceed your project’s requirements and will 
deliver the greatest value to you. 
 
The following is a summary of some of the key elements of our Proposal: 
 

• Project Name: Roxborough Community Park 
• Project Number: 136-198043-1 
• User Capacity: 214 
• Age Groups: 2 to 12 
• Dimensions: 82' 1"x42' 8" 
• Designer Name: Brittany Murphy 

 
AtoZ Recreation has developed a custom playground configuration based on the requirements as they have 
been presented for the Roxborough Community Park playground project. Our custom design will provide a safe 
and affordable playground environment that is aesthetically pleasing, full of fun for all users and uniquely satisfies 
your specific requirements. In addition, proposal # 136-198043-1 has been designed with a focus on safety, and 
is fully compliant with ASTM F1487 and CPSC playground safety standards. 
 
We invite you to review this proposal for the Roxborough Community Park playground project and to contact us 
with any questions that you may have. 
 
Thank you in advance for giving us the opportunity to make this project a success. 
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Proposal 136-198043-1 | 3/7/2025 | 2025 Pricing 

 
The play components identified in this proposal are IPEMA certified. The use 
and layout of these components conform to the requirements of ASTMF1487.  
To verify product certification, visit www.ipema.org. 
 
The space requirements shown in this proposal are to ASTM standards. 
Requirements for other standards may be different. 
 
Structure 

Nucleus 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
072-0500-104C 5" OD X 104" CAPPED POST 1 0 0 55 55 
072-0500-108C 5" OD X 108" CAPPED POST 2 0 0 57 114 
072-0500-116C 5" OD X 116" CAPPED POST 1 0 0 61 61 
072-0500-124C 5" OD X 124" CAPPED POST 2 0 0 65 130 
072-0500-136C 5" OD X 136" CAPPED POST 4 0 0 71 284 
072-0500-140C 5" OD X 140" CAPPED POST 1 0 0 74 74 
072-0500-148C 5" OD X 148" CAPPED POST 2 0 0 78 156 
072-0500-184C 5" OD X 184" CAPPED POST 4 0 0 96 384 
072-0500-192C 5" OD X 192" CAPPED POST 4 0 0 101 404 
072-0500-196C 5" OD X 196" CAPPED POST 2 0 0 103 206 
072-0500-204C 5" OD X 204" CAPPED POST 2 0 0 107 214 
072-0500-72C 5" OD X 72" CAPPED POST 1 0 0 38 38 
072-0500-76C 5" OD X 76" CAPPED POST 2 0 0 40 80 
072-0500-92C 5" OD X 92" CAPPED POST 4 0 0 48 192 
270-0009 8" CLOSURE PLATE, ELLIPSE 3 0 0 8 24 
270-0120 EVOLUTION UNITARY ENCLOSURE 5 0 0 34 170 
270-0121 EVOLUTION STANCHION 1 0 0 43 43 
270-0122 EVOLUTION OFFSET ENCLOSURE 2 0 0 34 68 
270-0124 SENSORY RAIL 8" RISE RAMP 1 21 21 406 406 
270-0125 SENSORY RAIL 8" RISE ENTRANCE 

RAMP 
1 0 0 440 440 

270-0129 TRIANGLE PLATFORM 3 2 6 48 144 
270-0131 HEXAGONAL PLATFORM S5P 3 12 36 287 861 
270-0132 HALF HEXAGON PLATFORM 1 6 6 144 144 
270-0299 ABSTRACT PLATFORM LADDER 24" 1 1 1 24 24 
370-0039 EVOLUTION 24" TRANSITION STAIR W/ 

BARRIERS 
1 4 4 181 181 

370-1664 SHASTA CLIMBER, 40"-48" 1 2 2 20 20 
370-1671 PETAL STEP CLIMBER 40"-48" 1 3 3 48 48 
470-0006 EVOLUTION BOTTOM ROOF SUPPORT, 

SINGLE 
6 0 0 13 78 

470-0008 EVOLUTION SIDE ROOF SUPPORT, LEFT 6 0 0 16 96 
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470-0009 EVOLUTION SIDE ROOF SUPPORT, 
RIGHT 

6 0 0 16 96 

470-0014 EVOLUTION HEX ROOF 3 0 0 145 435 
470-0075 CRESCENT PLATFORM 1 1 1 52 52 
470-0754 VELO SLIDE 64"-72", W/O HOOD 1 2 2 111 111 
470-0755 LUGE SLIDE, 48"-56" 1 4 4 198 198 
470-0967 SLIDE HOOD, LOW SIDE WALL 1 0 0 37 37 
470-0979 NICHE CAPSULE 1 4 4 206 206 
570-0008 PLAYENSEMBLE TITAN CHIMES HUE 1 2 2 107 107 
570-0073 8' VISIO PASSAGE TUNNEL 24" OFFSET 1 0 0 445 445 
570-0102 INNOVA BRIDGE 1 18 18 847 847 
570-0104 SENSORY RAIL TOP PANEL 2 0 0 7 14 
570-0105 SENSORY RAIL MIDDLE PANEL 2 0 0 7 14 
570-0106 SENSORY RAIL LOWER PANEL 2 0 0 8 16 
570-0109 CHROMA SENSORY EVENT, LOWER 1 0 0 13 13 
570-0110 BELL SENSORY EVENT, LEFT 1 0 0 24 24 
570-0112 MIRROR SENSORY EVENT, MIDDLE 1 0 0 13 13 
570-0117 MELODY SENSORY EVENT, TOP 1 0 0 20 20 
570-0120 RAINDROPS SENSORY EVENT, TOP 1 0 0 23 23 
570-0128 GRASS SENSORY EVENT, LOWER 1 0 0 16 16 
570-0411 PLAYENSEMBLE SUPINE CHIMES HUE 1 2 2 93 93 
570-0622 PLATFORM ROLL GUARD 2 0 0 8 16 
570-0848 SIGNING 2-SIDED PLAY PANEL 1 2 2 44 44 
570-1864 GEAR PANEL 1 4 4 50 50 
570-2668 CAR ACCESSIBLE REACH PANEL 1 2 2 23 23 
570-2670 DRUM ACCESSIBLE REACH PANEL 1 2 2 23 23 
570-2701 COLLISION PANEL, ABOVE PLATFORM 1 1 1 55 55 
570-2705 SPINNER CRESCENT PANEL 1 1 1 17 17 
570-2706 CHIMES CRESCENT PANEL, LEFT 1 1 1 17 17 
570-2707 RAIN CRESCENT PANEL 1 1 1 16 16 
570-2719 SEEK'N'FIND 2-SIDED PLAY PANEL 1 2 2 53 53 
570-2721 DOTS POST MOUNTED SPINNER 1 1 1 0.7 0.7 
570-2723 PINWHEEL POST MOUNTED SPINNER 1 1 1 0.7 0.7 
570-2724 RADIATE POST MOUNTED SPINNER 1 1 1 0.7 0.7 
570-2725 SPOKES POST MOUNTED SPINNER 1 1 1 0.7 0.7 
570-2726 WAVES POST MOUNTED SPINNER 1 1 1 0.7 0.7 
570-2746 SPIN SINGLE POST ACTIVITY 1 1 1 4.2 4.2 
570-2747 SMILE SINGLE POST ACTIVITY 1 1 1 4.9 4.9 

Structure 

Intensity 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
370-0815 TWISTING TRAVERSE 2-5 1 5 5 100 100 
470-0870 SERENITY SPOT 1 2 2 303 303 

Structure 
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Burke Basics 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
560-0052 FLYLOW STEP POD 7 1 7 25.3 177.1 
560-2652 PLAYENSEMBLE FLOWERGARDEN, 

POPPY 
1 1 1 32 32 

560-2654 PLAYENSEMBLE FLOWERGARDEN, 
COSMO 

1 1 1 32 32 

580-1355 LIL NOVO BEAN BENCH 3 1 3 28 84 
580-1364 LIL NOVO BEAN STEP 1 1 1 28 28 
580-1370 NUCLEUS LIL NOVO BEAN TABLE 1 5 5 60 60 

Total User Capacity: 160 
Total Weight: 9074 lbs. 

Total Price: $147,565 

StemPlay 

Burke Basics 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
560-1701 STEMPLAY TALL ACTIVITY FRAME 1 0 0 235 235 
560-2685 STEMPLAY MOMENTUM 1 4 4 35 35 
560-2686 STEMPLAY NEWTON 1 3 3 129 129 

Total User Capacity: 7 
Total Weight: 401 lbs. 

Total Price: $7,959 

Freestanding 

Burke Basics 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
046-0536 PLAYMAT 3' X 5' X 2" 4 0 0 136 544 
550-0111 BELT SEAT, 8' SINGLE, STD CHAIN 2 1 2 10 20 
550-0171 FREEDOM SWING SEAT, 8' BEAM, STD 

CHAIN 
1 1 1 38 38 

550-0191 KONNECTION SWING 1 2 2 64 64 
550-0228 EVOLUTION ARCH SWING 1 0 0 399 399 
550-0229 EVOLUTION ARCH SWING ADDED 

BAY 
1 0 0 240 240 

560-2625 MOVMNT INCLUSIVE, FREESTANDING 1 2 2 328 328 
580-1369 FIREHOUSE DISCOVERY STATION 1 10 10 215 215 
580-1373 PLAYHOUSE 1 8 8 360 360 
580-1446 STUDIO COLLECTION 6' BENCH 

W/BACK, IN-GROUND 
2 2 4 144 288 

580-1449 STUDIO COLLECTION LITTER 
CONTAINER, IN-GROUND 

1 0 0 128 128 
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Total User Capacity: 29 
Total Weight: 2626 lbs. 

Total Price: $43,212 

Playful Fencing 

Synergy 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
072-0300-87C 3 1/2" OD X 87" CAPPED POST 14 0 0 32 448 

Playful Fencing 

Burke Basics 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
580-1432 4' FUSION PLAYFUL FENCE, PICKETS 8 0 0 73 584 
580-1434 4' FUSION PLAYFUL FENCE, SINGLE 

ACTIVITY 
4 0 0 16 64 

580-1450 HEDGEHOG ACTIVITY, FUSION FENCE 1 3 3 53 53 
580-1451 SQUIRREL ACTIVITY, FUSION FENCE 1 3 3 56 56 
580-1452 BEAR ACTIVITY, FUSION FENCE 1 3 3 56 56 
580-1453 OWL ACTIVITY, FUSION FENCE 1 3 3 57 57 

Total User Capacity: 12 
Total Weight: 1318 lbs. 

Total Price: $13,561 

FS Panels 

Nucleus 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
072-0500-88C 5" OD X 88" CAPPED POST 1 0 0 46 46 

FS Panels 

Intensity 

Component No. Description Qty User Cap. Ext. User Cap. Weight Ext. Weight 
570-0687 CHARADE RING PANEL 1 2 2 60 60 
570-0860 3-IN-A-ROW RING PANEL 1 4 4 54 54 

Total User Capacity: 6 
Total Weight: 160 lbs. 

Total Price: $4,900 
 
Special Notes: 
Prices do not include freight, unloading, material storage, site excavation/preparation, removal of existing 
equipment, removal of excess soil from footing holes, site security, safety surfacing, installation, or sales tax (if 
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COLOR SELECTION LIST | Default Color Option 
 

GROUP 1 (Freestanding) 
 Post: Lemon 
 Panel: Orange-Black-Orange 
 Plastic: Purple 
 Acc: Aqua 
 Deck: Brown 
 Flat: Lime 

 
 
GROUP 2 (Structure) 

 Deck: Brown 
 Panel: Orange-Black-Orange 
 Acc: Aqua 
 Post: Lemon 
 Flat: Lime 
 Plastic: Purple 

 
 
GROUP 3 (StemPlay) 

 Post: Lemon 
 Acc: Aqua 
 Panel: Orange-Black-Orange 
 Flat: Lime 

 
 
GROUP 4 (Playful Fencing) 

 Acc: Aqua 
 Flat: Lime 
 Post: Lemon 
 Panel: Orange-Black-Orange 

 
 
GROUP 5 (FS Panels) 

 Flat: Lime 
 Panel: Orange-Black-Orange 
 Acc: Aqua 
 Plastic: Purple 
 Post: Lemon 
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Konnection SwingTM 
Safety Standards & Guidelines - Reference Information 
 
The Konnection Swing was designed to provide an intergenerational play opportunity and offer everyone the 
childhood joy of swinging! While researching the use of swings, two trends stood out to us - caregivers pushing 
infants in bucket seat swings and adults swinging with children on their lap.  Both situations could be improved 
with the design of a swing designed to foster connection and increase safety. The Konnection Swing was 
developed as a direct result of this. The overall design is focused on fostering true connection in both eye contact 
and proximity leading to increased engagement for all users. Hands-free swinging allows the caregiver to hold, 
interact and play with the child as they both experience the thrill of swinging together. 
 
The Konnection Swing is IPEMA Certified and meets or exceeds the requirements of ASTM F1487-17, which is 
recognized as the standard of care in the playground industry. This ASTM public playground safety standard is 
revised every two to three years to remain current with innovation and market trends.  
 
The CPSC Public Playground Safety Handbook hasn’t been revised since 2008 and doesn’t include new product 
categories that have been innovated in recent years. There are a couple of points to note when deciding to 
purchase a multi-user swing: 
 
• Multi-user swings are innovative and CPSC Public Playground Safety Handbook doesn’t have a standard 

that specifically covers them.  
 

• CPSC 5.3.8.3.1 – CPSC recommends that belt swing seats should be designed to accommodate no more 
than one user at any time. While the Konnection Swing is a single axis swing, it is clearly not a belt seat.  

 
• CPSC 2.3.1 – CPSC says that swings intended for more than one user are not recommended because their 

greater mass, as compared to single occupancy swings, presents a risk of impact injury.  
• The ASTM safety standard, F1487, was revised in 2011 to add maximum impact requirements for swings 

and the Konnection Swing has been tested and is compliant with ASTM impact requirements. 
• CPSC has written a letter stating that “the swing impact test in F1487-11 is a reasonable approach to address 

the concerns posed by unoccupied, heavy, multiple occupancy swings.”  
 

• CPSC has always included an exemption to both recommendations listed above for tire swings, which are 
multiple occupancy swings that are suspended from a single pivot and permit swinging in any direction. 

• CPSC also emphasizes that their Handbook provides recommendations, not requirements. If a jurisdiction 
adopts the Handbook’s recommendations as mandatory requirements, that jurisdiction would need to 
determine how the requirements should be applied in any particular instance. 
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Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

 Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.

P
ri
nt
 o
r 
ty
p
e
. 

S
ee
 S
p
ec
ifi
c 
In
st
ru
ct
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n
s 
o
n 
p
ag
e 
3.

1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)  

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions)  

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 
Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual 
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross 
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other 
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest), 
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident 
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

A�TO�Z�RECREATION,�LLC

PO�BOX�626

LITTLETON,�CO�80160
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

7/18/2024

Alliance Insurance Agency, LLC
7910 Ralston Rd, Ste 7
Arvada CO 80002

Debi Clements
303-279-9700 303-279-5088

debi.c@allinsgrp.com

Great American Insurance Company of New York 22136
ATOZREC-01 Pinnacol Assurance 41190

A TO Z RECREATION
2100 W FAIR AVE
LITTLETON CO 80120

Allied World Surplus Lines Insurance Company
Progressive Casualty Insurance Company 10194
Liberty Mutual Insurance 23043

1280785443

A X 1,000,000
X 500,000

20,000

1,000,000

2,000,000
X

PLE602373-04 7/13/2024 7/13/2025

2,000,000

D 1,000,000

X
X

02362855 7/26/2024 7/26/2025

A X 2,000,000
X

XSE602374-04 7/13/2024 7/13/2025

2,000,000

B X

N

4224916 7/1/2024 7/1/2025

1,000,000

1,000,000

1,000,000
C
E

Professional Liability
Builders Risk

0312-4327
BMO65672557

7/13/2024
1/1/2024

7/13/2025
1/1/2025

Per Claim
Policy Aggregate
Builders Risk Limit

2,000,000
2,000,000
343,000

For Information Only



THANK
YOU!

Contact Us:

AtoZRecreation.com
office@atozrecreation.com

(303) 601-7245



Submitted by:

Together we will inspire and 
deliver PLAY!

Proudly presented to:

1

ROXBOROUGH COMMUNITY PARK  

Just Be You, Inc. dba Star Playgrounds
9892 Titan Park Circle, Unit 1 Y Littleton, Colorado 80125 

off ce: 303-791-7626 Y fax: 303-791-3314 Y www.starplaygrounds.com

KIT AXTON 
ACCOUNT MANAGER



Cover Le

Cover Letter

Your premier, 

full service 

commercial 

playground 

and recreation 

company.
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It is our pleasure to submit the following proposal to the 

Roxborough Village Metro District. Enclosed you will find our 

proposal package for Community Park. This package contains 

conceptual designs, cost estimates and required components 

for this proposal. All of the playground conceptual designs are 

ADA compliant and meet all current CPSC, ASTM 1487 and 

IPEMA guidelines and there are no exceptions to this RFP. 

We thank you for the opportunity to bid this project. If 

there is any additional information we can provide, or if you 

have further questions please do not hesitate to contact, 

Kit Axton, your principal contact. At Star Playgrounds, we 

pride ourselves on our superior customer service. Our value-

added services start with the front office, include sales and 

design, and continues through certified installation by our 

knowledgeable, in-house crew. Once the job is complete, 

a two-year installation warranty, long-term manufacturer 

warranties, and our on-site warehouse can ensure that your 

project is enjoyed for many years to come. We are excited 

for the opportunity to provide you and the Roxborough 

community with our professional services throughout the 

entire life cycle of their new playground.

At Star Playgrounds, we are advocates of Innovative Play and 

believe in the emotional and physical benefits that only Play 

can provide. Play is our passion and we believe it provides 

opportunity for people of all ages, encourages unstructured 

learning, promotes emotional and physical wellness, builds 

a sense of community, and most importantly…it’s fun! Your 

consideration is appreciated, and we look forward to working 

with you to bring Play to your park.

Kit Axton, CPSI
Southern Colorado Account Manager

9892 Titan Park Circle, Suite 1,  Littleton, CO 80125
kit@starplaygrounds.com   303-495-8251
starplaygrounds.com

Acknowledge receipt of Addendum(Question) 1 on March 11, 2025. 



Lead Project Manager  
& Primary Contact:

Brett Miller

Brett’s expertise 
ensures Star 

Playgrounds delivers hassle free installations 
that meet all current safety standards and 
guidelines. He skillfully handles unexpected 
site challenges, tight deadlines, and client 
expectations with professionalism and ease. 
Brett leads 6-10 community builds annually 
and oversees an in-house team during year-
round installations.

Brett has been an integral part of Star 
Playgrounds since 2016

Education: High School

Professional Certifications: Certified 
Playground Safety Inspector, Certified Shade 
Installer, Playworld Certified Installer, Berliner 
Certified Installer & Earthscape Certified 
Installer

Jordan Larcade

Jordan plays a crucial 
role in ensuring Star 
Playgrounds stays on schedule, coordinating 
installation timelines and navigating the 
complexities of larger projects. By effectively 
collaborating with all stakeholders, including 
general contractors, project managers, and 
the Star Sales, Design, and Installation teams, 
Jordan helps streamline the process and 
adapt to any changes that arise, keeping 
everything running smoothly and efficiently.

Jordan has been a key part of Star 
Playgrounds since 2023

Education: Associates Degree in Drafting 
Design

Professional Certifications: Certified 
Playground Safety Inspector, CPR & First Aid 
Certified

Installation 
Manager

Project 
Coordinator

Kit’s background is in sales, sponsorship and customer service, most 

recently with a company that sells products that help improve movement 

and athletic performance. 

She enjoys the challenge of providing clients with unique solutions, and 

excels at listening and connecting with people. With her love of the 

outdoors, animals and nature, she is committed to getting kids (and their parents) outside and active.

Education: Bachelor of Science, Combined Sciences, Santa Clara University

Professional Certifications: Certified Playground Safety Inspector, Inclusive Play Design Specialist

Represents all product lines herein.

Kit Axton

Our Team

3



Compan
Quality Products Since 1948

RCP Shelters, Inc.

Represented Product Lines
We have partnered with a variety of companies 

to provide our customers 
a comprehensive list product offerings.

•	 Family-owned company since 1987  

•	 Main office in Littleton, Colorado with full 
time staff; experienced area managers 
cover all areas of Colorado and Wyoming

•	 On-site warehouse for maintenance and 
flexibility

•	 Certified, full-time, in-house installation 
crew

•	 Licensed contractor and qualified 
playground contractor certified by the 
NPCAI in both Colorado and Wyoming

•	 Carry appropriate insurance and full 
bonding capabilities

•	 No pending or previous lawsuits against 
Star Playgrounds

•	 Employees are National Playground Safety 
Institute (NPSI) certified playground 
inspectors and inclusive playground 
designers

•	 Municipal purchasing contracts are 
available through us. 

•	 Playground customization, quick 3D 
renderings and site plans

•	 Comprehensive minimum 1-year 
workmanship warranty

Company Qualifications

Subcontractors and their trades

4

We collaborate with some of the best companies in Colorado and Wyoming which helps us provide our 
customers with a comprehensive project management approach to every task.

These trusted, third-party contractors are vetted to uphold the highest standards of safety and 
efficiency throughout the installation process.

Ground Solutions 
Demolition & removal. Delivery 

& installation of roadbase, 
Engineered Wood Fiber (EWF) 

and other materials. Slinger 
and blower truck services.

Tatonka 
Playgrounds 

Providing and installing 
Poured-In-Place (PIP) 

rubber safety surfacing.



Projects

Industry References and Similar Experience

Eastlake Shores Park
12720 Columbine St., Thornton, CO 80241

November, 2024 • $230,000
Earthscape Moku-Yama 11.1 and EWF

City of Thornton  

Limbach Park
Front Street, Monument, CO 80132

September, 2024 • $364,000
Playworld RopeScapes and PIP surfacing

Town of Monument

Berthoud Town Park
200 N 7th St., Berthoud, CO 80513

August, 2024 • $1,300,000
Inclusive Park with PIP surfacing

Town of Berthoud

Marcy Park
9373 Desert Willow, Highlands Ranch, CO 80129

August 2024 • $363,000
Renovated Neighborhood Park
Highlands Ranch Metro District

Town of Montrose Parks & Rec • 1221 64.50 Road • Montrose, CO 81402 
Contact: Daniel Payne • dpayne@ci.montrose.co.us • 970.240.1411

Town of Buena Vista Parks Dept • 755 Gregg Drive • Buena Vista, CO 81211 
Contact: Shane Basford • sbasford@buenavistaco.gov • 719.395.2405

 Town of Bennett Parks and Rec • 207 Muegge Way • Bennett, CO 80102 

Contact: Robin Price • rprice@benett.co.us • 303.644.3249 

Highlands Ranch Metro District • 3280 Redstone Park Circle • Highlands Ranch, CO 80129  
Contact: Ken Standen • KStanden@highlandsranch.org • 720.240.5913 

City of Brighton Parks and Rec • 500 South 4th Avenue • Brighton, CO 80601 
Contact: Ryan Smith • rsmith@brightonco.gov • 303.655.2007

Completed Projects

5



*Dates can vary, but below is an example of the timeline.

Project Awarded, 
Confirm Design, 

Pick Colors, 
Order Equipment

--
Fabrication can 

begin!

Shipping Demolition 
and/or 

Removal
--

Installation of 
Equipment

Contingency 
Week

Safety 
Surfacing 

Installation

Substantial 
Walk Through 

and 
Completion

Timeline

Project Timeline

6

Star Playgrounds’ 
approach & 
strategy to 
ensuring this 
schedule is 
met, involves 
representing 
our different 
manufacturers 
with reliable 

lead times and delivery record, utilizing our strong 
project experience with 20+ years in the industry. 

Utilizing our in-house installation crew and taking 
advantage of our long standing relationships 

with our subcontractors, as well as a built in 
contingency week, allows us allows us effective, 
easy communication during install to stay on top of 
any unanticipated or unexpected delays. 

Your representative will be responsive to any 
requests and displays a willingness to meet on-site. 

In preparation for this RFP, a site visit took place and 
your Project Manager and our Installation Manager 
did not see any issues that could lead to delays.

Star Playgrounds also has some flexibility with 
delaying and holding the shipment of equipment if it 
is helpful to the project. 

After the project is awarded, the 
colors, final design and timeline 
will need to be finalized by this 
date for this schedule to hold. 
Only after all the pieces are 

finalized, can fabrication begin.

We’ll reach out with any updates 
or changes along the way, and 

shipping times can vary, but you 
can expect your project to take 
this long to make its way from 

manufacturer to job site.

Demolition of existing equipment 
will happen this week. And 

installation will follow closely 
behind. We’ll keep you updated 

with daily reports.

Just in case. We build this week 
in for any unseen issues that 
might cause a delay. Such as 

weather.

The safety surfacing will be 
installed this time frame, and 

final touches will be completed. 
*Some materials are weather 

dependent.

Your project is complete! We will 
walk through the site with you to 
get your final sign off, hand over 
any owner’s materials, and then 

you are ready to PLAY!

April 1, 2025 May 5, 2025 May 10-15, 2025

June 16-20, 2025 July 20-28, 2025 August 18-30, 2025



Project Approach
Our Project Approach and strategy

1)  Be available, attentive and have streamline 
communication with one point of contact: Kit 
Axton is awesome – we like her.

a.  Kit manages communication with our in-
house installation manger and 
subcontractors. On-site meetings are a 
plus and Kit checks in on the install as 
well.

b.  Back her up with a team of reliable and 
fast-acting helpers if she needs the 
support. You got it!

2)  Represent the high-quality, most reliable, 
fastest lead time manufacturer – Playworld 
and Berliner

a.  Lead time is generally better than 
others.

3)  Add in a contingency week for the ‘just in 
case’ part of construction. Luckily, we are set 
up to be flexible with our in-house crew and 
scheduling.

4)  Star Playgrounds has never been a “low bid, 
but hit them with change orders”
type of company. We take pride in project 
forethought and have done this long enough 
to have most things planned out to start.

Cost Saving and Project Innovations:

We have included amazing discounts for the 
Roxborough Community Park on our high-quality 
products. We also don’t mark up our freight or 
hide those costs in other places. But we do have a 
couple ideas for innovative cost savings:

1) �Use EarthScape and Berliner products as
proposed for the long-term cost saving
advantage!

a. �We believe there is a difference between
cost and price. These playgrounds are a
huge investment, and we are confident
in the quality for the life cycle of the
playground.

2) �Use Star Playgrounds as proposed for the
continuing customer service advantage.

a. �We have an in-house, full-time
installation crew. So you can be
confident that we control the schedule
and quality of the build. This means we
can be very flexible if needed. We come
prepped with our trucks and tools.

b. �Brett Miller is our Project/Install
Manager who will be available before,
during and after the installation process
for the City.  Heck, you can have his cell
phone now - 303-880-2598.

c. �You get a 1-year workmanship warranty
standard. Call/email/text, send a carrier
pigeon and we will be there to take care
of anything you need.

d. �Star Playgrounds also has an amazing
staff of dedicated employees who work
as a team to help you after the sale.

i. �You get direct access to Hannah Reiter
– she will handle any warranty claim
if needed. Playworld also has a fast-
track program for warrantied parts.
That means they have dedicated
factory time to handle warranty
requests, so you are not waiting for
the standard ship date.Project

7



Scope of Services
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Our Capabilities:

Innovative Design-Build Services &  
Age-Appropriate Playgrounds 
Our team specializes in creating engaging and 
developmentally appropriate playgrounds that 
cater to various age groups. We integrate modern, 
inclusive, and innovative design elements that 
foster physical activity, social interaction, and 
cognitive development. Our in-house design experts 
collaborate closely with participants to develop 
customized solutions that align with your vision and 
budget.

Permit Acquisition & Compliance 
We have extensive experience in securing all 
necessary permits and ensuring compliance with 
local, state, and federal regulations. Our team 
manages the permitting process efficiently to 
prevent any project delays and to ensure that all 
installations meet required safety and accessibility 
standards.

Excavation Services & Safety Measures 
Our full-service approach includes site preparation, 
excavation, and safety fencing to ensure a controlled 
and secure work environment. If needed, we 
coordinate with trusted third-party contractors 
to uphold the highest standards of safety and 
efficiency throughout the installation process.

Reliable Supply Chain & Secure Warehousing 
Star Playgrounds only works with dependable 
manufacturers and high track records in regards to 
production and logistics. We also have warehouse/
yard capabilities in Littleton so we can procure 
and store the entire playground structure until the 
scheduled installation date. This ensures that all 
necessary components are available and ready for 
deployment, minimizing delays and disruptions to 
school operations.

Experienced Installation Team 
Our highly trained and certified in-
house installation team ensures precise 
and efficient assembly of playground 
structures. Our installation team are 
full-time, year-around employees. 
Unlike companies that rely solely 
on subcontractors, we maintain full 
control over quality and scheduling. If 
subcontractors are utilized, they are 
rigorously vetted to meet our high 
standards of workmanship and reliability.

Reliable Follow-
Up & Warranty 
Assurance 
We stand by the 
quality of our 
products and 
workmanship, 
offering 
manufacturer 
warranties on 
all playground 
equipment and a 
comprehensive 
warranty on all 
installation work. 
Our commitment 
to customer 
satisfaction 

ensures long-term reliability and support for your 
playground structures. Star Playgrounds is uniquely 
equipped to handle workmanship requests with our 
in-house installation crew and stocked warehouse. 

Manufacturer Partnerships 
We collaborate with leading playground equipment 
manufacturers and can provide a comprehensive list 
of trusted brands we work with and install for. This 
ensures high-quality materials and equipment that 
meet safety and durability standards. This includes 
our long-time partnerships with Playworld, Berliner, 
Earthscape, Lappset, Playtime, USA Shade, RCP 
Shelters, and ID Sculptures to name a few.

Training & Maintenance Support 
We offer detailed training on playground 
maintenance schedules, ensuring your team is well-
equipped to keep the equipment in top condition. 
Additionally, we provide a quick turnaround for 
necessary repairs and replacement parts to minimize 
downtime.

Versatile Surfacing 
Installation 
Our expertise extends to 
installing various playground 
surfacing options, including 
engineered wood fiber (EWF), 
poured-in-place rubber, 
and rubber playground 
tiles, ensuring compliance 
with safety regulations and 
enhancing overall play area 
durability.



Quality
REPLACEMENT PARTS
Turn around on replacement parts and 
components is typically 2-3 weeks for 
manufacturing, and 4-5 days for shipping. 

These pieces are put at the front of the line for 
manufacturing.

Nuts and bolts that we don’t have in the shop will 
ship as fast as 1-2 weeks.

Nuts and bolts we DO have in our shop – next day 
or same day delivery. If your primary contact can’t 
drive it to you, we have a 7 other people full time in 
the office that can.

OUR EMPLOYEES
We have full-time office staff, a fully stocked 
warehouse and a full-time installation crew that 
work all year. Our employees live, work and play 
all over Colorado and Wyoming with Littleton, 
Colorado serving as home base.

Offering a comprehensive workmanship warranty 
and industry leading product warranties through 
all of our suppliers, we stand behind our products. 
We stock hardware and common parts in our 
warehouse and have the ability to quick ship 
warranty and repair items. Our installation crew 
is certified and knowledgeable to ensure the 
project is completed right the first time. We also 

work with, and have long-
standing relationships with 
many local distributors. We 
like our subcontractors, 
and they like us. You can 
trust that we’ll be around 
when you need us.

IN-HOUSE SERVICES
Using the most advanced programs and state-
of-the-art technology, we have the ability 
to render and design in-house, in real time. 
Lumion, Sketchup, AutoCad and the proprietary 
PlayCreator software are just some of the 
programs that offer us the tools we need to 
provide quick designs and revisions, affording 
you confidence and flexibility with your project. 
Site visits and designs are always complimentary. 
Custom product designs may have a design fee 
depending on the manufacturer and complexity of 
the project.

MAINTENANCE KITS
Every order also receives a Playground 
Maintenance Kit which includes:

- �Over $200 worth of spare hardware, nuts and
bolts

- �A flash drive with all of the installation
instructions, maintenance recommendations,
part numbers and a bill of materials for each
piece of equipment

- Warning Stickers

- Graffiti Remover Towels

- �Touch Up Paint

WE KNOW QUALITY

We have never been a “low-bid to change order later” kind of a company.  We pride 
ourselves on the initial due diligence of a project in order to eliminate surprises. 
But, we also understand that this is creative construction and our best-laid plans 
sometimes run into on-site hiccups. With a fleet of personnel and machines, we can 
problem solve on the spot to keep projects moving. Fully custom, or stock, we have 
the knowledge and resources to help your ideas succeed.

You can be confident you are getting the absolute best prices and discounts with Star Playgrounds.

01 02

03 04

Quality and Parts
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Project Number:  __________________ 

Project Name: ______________________________________________________

Warranty Information: 
 •  Star Playgrounds warrants the products it installs to be

free from defects in the materials and workmanship
during normal use.

 •  Warranties are effective from the date of purchase.
 •  Star Playgrounds further warrants and guarantees to

honor all manufacturer’s warranties as applicable to
this project.  (Manufacturer specific warranty attached
separately.)

 •  Installation has been completed in accordance with
manufacturer’s installation instructions, current CPSC
guidelines, accessibility standards and ASTM standards
as they relate to playground equipment and safety
surfacing materials.

 •  If it is determined that the installation has defective
workmanship, Star Playgrounds will correct the
installation at no charge to the buyer for the first
twelve (12) months after the date of substantial
completion. The warranty limits the buyer’s remedies
exclusively to repair or replacement of the product.

 •  Unless covered under a defective workmanship claim,
labor costs are not included and will be quoted and
billed at the current rate.

•  Star Playgrounds reserves the right to make approved
substitutions in the event a product/material has been
changed, discontinued or improved.

•  Community Build installations which are under
the direct supervision of a Star Playground’s
representative, carry the same warranty as stated
herein.

•  This warranty does not cover any defects or failure
due to vandalism, negligence, abuse, normal wear,
accidents, acts of nature, lack of maintenance* or
products that have been tampered with, altered,
modified or repaired by anyone when not previously
approved by Star Playgrounds.

•  To make a claim under the terms of this Warranty,
the buyer’s written statement of claim, along with a
copy of the original invoice, maintenance records and
supporting photographs must be sent to
warranty@starplaygrounds.com or Star Playgrounds,
9892 Titan Park Circle, Suite 1, Littleton, CO 80125

End User Responsibilities:
•  The owner agrees to maintain all equipment per

manufacturer recommendations. (Manufacturer
specific documents attached).

•   Routine inspection and maintenance is the
responsibility of the owner. *Star Playgrounds will
not cover at no charge, parts and equipment not
maintained properly.

•  Star Playgrounds takes pride in the quality of
the equipment sold and installed, but is NOT a
maintenance company. Failure to properly inspect and
maintain equipment is not a warranty issue. Repairs
and parts are always available, but will be need to be
quoted and scheduled for installation in the order
they are received. Installation instructions and specific
maintenance information for each manufacturer/
product is provided upon substantial completion (if
not earlier), or available upon request.

Final Punch Walk:
•   Star Playgrounds has completed all work required by

the contract and met all of the requirements for this
project in accordance with the terms of the contract.

•  All changes to the work have been approved and
completed.

•  The work to which this certificate applies has been
inspected by an authorized representative of the
owner or contractor.

•  The punch list for this project is declared to be
complete in accordance with the contract documents
as of the date listed above and no further issues have
been reported. Final payment can be released.

•  This certificate does not constitute acceptance of any
work not in accordance with the original contract or
scope of work.

FINAL COMPLETION & WARRANTY INFORMATION

Just Be You, Inc. dba Star Playgrounds
9892 Titan Park Circle, Unit 1 Y Littleton, Colorado 80125

www.starplaygrounds.com Y 303-791-7626

Warranty

Warranty and Guarantee

10



  Design

Design Summary
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Option A - Futuristic Climbers!

For Option A, we designed using equipment from Berliner. Rope play is their bread and butter, and it is 
fun!

Welcome to the helical DNA Tower! For the main feature we included a tall DNA Tower structure with 
an awesome 9’ tube slide. This structure is from Berliner’s Univers Line. The DNA Towers are graceful 
towers containing three-dimensional climbing nets stretched inside external steel skeletons. A careful 
combination of curved and straight metal tubing results in a spiral resembling the structure of DNA. 

This impression is further enhanced by chosen 
color schemes, as well as the use of differing 
thicknesses of tubing. The DNA Towers have 
been deliberately designed to give an open and 
unencumbered feel.  This one also includes a 
Duck Jibe for spinning fun.   

For the younger park visitors we have also 
included a modified Spoo Roo Combi with a 
fast lane slide. This is an engaging combination 
of two spooky houses connected by a rope 
suspension bridge.  The kids will love moving 
between the two house, and they each offer 
some shade for the playground. 

And finally we chose the Orbit.01 for a 
balancing challenge.  

This Berliner playground fits this unique play 
area perfectly, and will be an amazing addition 
to Roxborough Community Park. 
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Tech. Hotline:
+ 1 864 527 6263

Sales Hotline:
+ 1 864 627 1092

info@berliner-playequipment.com
www.berliner-playequipment.com

All data sheets, mounting instructions, 
TÜV Certi� cates and AutoCAD Drawings are 
available as downloads on our webpage. 
Should you require any further information, 
please contact us.

Published: January 2020
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Design Colors of Tubes and 
Posts (matte � nish)

Basic Colors of Ropes Classic Colors of Tubes and 
Posts (glossy � nish)

Colors of HDPE-Panels 
 (¾  “)

 Blue

Lilac

Bordeaux

Red

Orange

Yellow

Lime

Green

Olive green

Beige

Silver

Black

Salamander

Moose

Los Netzos

Tempelhof

RAL 9006
White aluminum

RAL 2009 
Tra�  c orange

RAL DS 010 40 50
“Cosmo pink“

RAL 3020
Tra�  c red

RAL 3004
Purple red

RAL 5022
Night blue

RAL 5010
Gentian blue

RAL 5021
Water blue

RAL 6009
Fir green

RAL 6018
Yellow green

RAL DS 100 80 80
“Cosmo yellow“

RAL 1018
Zinc yellow

Red

Black

Blue

Green

Yellow

White

Lilac

Orange

RAL 9017
Tra�  c black

RAL 9010 
Pure white

RAL 9007
Grey aluminum

RAL 1001
Beige

RAL 8001 
Ochre brown

RAL 8012
Red brown

RAL 3002 
Carmine red

RAL 2009 
Tra�  c orange

RAL 3012 
Beige red

RAL 4004 
Bordeaux violet

RAL 4005
Blue lilac

RAL 3015
Light pink

RAL 5024
Pastel blue

RAL 5012
Light blue

RAL 5017
Tra�  c blue

RAL 5021
Water blue

RAL 6028
Pine green

RAL 6034
Pastel turquoise

RAL 6021
Pale green

RAL DS 120 70 75
Lime

RAL 1028
Melon yellow

Color Options

17
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Option B - Natural Fun!

For Option B, we designed with our Earthscape Collections line. We included the Timber Tower 2, 
which stands an impressive 24’ tall. The Timber Tower is a modern approach to playground towers, with 
vertical cladding on each side along with stainless steel mesh panels for visibility into the structure (and 
to see the amazing views!). The ground level of Timber Tower 2 includes a Flexform ramp with attached 
Accoya boards for gripping. This provides an accessible route to the first platform. The tower has two 
slides, one at 6’ and the other at 12’ along with access into the tower via many different climbing types. 
A variety of options exist for play underneath the tower, adding more accessible opportunities for play.

Log Pile 3.1 has low levels but high challenge 
play opportunities that will help younger 
children build confidence and assess risk. The 
log beams create an open-ended challenge for 
little children.  Keeping the littles in mind, we 
included the Junior Form Large Pine, a great 
climber for the 2-5 age group.  This piece looks 
just like the mountains in the view from the 
park. It has three peaks and cut-outs for hands 
and feet that create light and shadow play 
on the inside. This encourages climbing and 
adventure!

For motion, we included we included our Leaf 
Wobble Board. This piece is a versatile take on 
rocking playground equipment that lets users 
sit or stand while wobbling.

Both the Timber Tower 2 structure and the 
Junior Form Large Pine are offered here with 
the stain option included. 

This Earthscape option offers a commanding 
wooden structure that everyone will notice!
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C O LO U R  O P T I O N S C O LO U R  O P T I O N S

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

WOOD STAIN SHADE SAILS
Note: Water-based wood stain is optional and is not 
necessary for longevity purposes. Stain is not recommended 
for horizontal surfaces intended for walking and climbing.

Colors

Color Options

24



Colors

Color OptionsC O LO U R  O P T I O N S C O LO U R  O P T I O N S

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

ROPES AND NETSCLIMBING HOLDS

AVAILABLE STYLES
SIMPLE GRANITE GOLFUS

ALUMINUM CONNECTORS

*

*Black nets and ropes are standard, other colours are available but may result in a longer lead time. 

C O LO U R  O P T I O N S C O LO U R  O P T I O N S

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

ROPES AND NETSCLIMBING HOLDS

AVAILABLE STYLES
SIMPLE GRANITE GOLFUS

ALUMINUM CONNECTORS

*

*Black nets and ropes are standard, other colours are available but may result in a longer lead time. 

C O LO U R  O P T I O N S C O LO U R  O P T I O N S

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

The colours here are representations only. Actual 
colours may vary. If you have questions about 
colour options, or have specific requirements, 
please contact Earthscape at 1-877-269-2972.

WOOD STAIN SHADE SAILS
Note: Water-based wood stain is optional and is not 
necessary for longevity purposes. Stain is not recommended 
for horizontal surfaces intended for walking and climbing.

25
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Qty Item Description Unit Price Amount
EFI Price includes equipment, freight and factory certified installation.

1 Custom Playground design - Option A $ 287,162.00 $ 287,162.00
129 EWF Accessible Engineered Wood Fiber Surfacing (EWF) installed with blower $      64.01 $   8,257.00

truck for 12" compacted depth over Fabric w/pins.
(Metro District will need to supply a playground pit with compacted soil,
and a maximum if 2% elevation change. )

Q13086A
Mar 12, 2025

Project:

Special District Management Services
Roxborough Village Metro
141 Union Boulevard, Suite 150
Lakewod, CO  80228

TOTAL $      295,419.00

Sales Tax 

Subtotal $      295,419.00

Proposed For/Bill To:

Roxborough Community Park Playground
7671 N Rampart Range Rd,
Littleton, CO  80125

303-987-0835
Special District Man

Contact Name

EmailPhone

Kit Axton

Peggy Ripko

Cust ID:

1

kit@starplaygrounds.com

pripko@sdmsi.com

Star Playgrounds
9892 Titan Park Circle, Unit 1, Littleton, CO  80125
Office: 303.791.7626  www.starplaygrounds.com

Page:

Quote Number: 
Quote Date: 
Sales Rep: 

Playground Equipment * Site Furnishings * Shade Structures * Surfacing

See Terms & Conditions on last page

QUOTATION
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Qty Item Description Unit Price Amount
EFI Price includes equipment, freight and factory certified installation.

1 Custom Playground design - Option B $ 285,312.00 $ 285,312.00
129 EWF Accessible Engineered Wood Fiber Surfacing (EWF) installed with blower $      64.01 $   8,257.00

truck for 12" compacted depth over Fabric w/pins.
(Metro District will need to supply a playground pit with compacted soil,
and a maximum if 2% elevation change. )

Q13086B
Mar 12, 2025

Project:

Special District Management Services
Roxborough Village Metro
141 Union Boulevard, Suite 150
Lakewod, CO  80228

TOTAL $      293,569.00

Sales Tax 

Subtotal $      293,569.00

Proposed For/Bill To:

Roxborough Community Park Playground
7671 N Rampart Range Rd,
Littleton, CO  80125

303-987-0835
Special District Man

Contact Name

EmailPhone

Kit Axton

Peggy Ripko

Cust ID:

1

kit@starplaygrounds.com

pripko@sdmsi.com

Star Playgrounds
9892 Titan Park Circle, Unit 1, Littleton, CO  80125
Office: 303.791.7626  www.starplaygrounds.com
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Qty Item Description Unit Price Amount
EFI Price includes equipment, freight and factory certified installation.

Shade Altermate
129 EWF 12' x 20' Steel Gable Shelter; Model #: TS-G1220-04 $     309.57 $  39,934.00

Q13086C
Mar 12, 2025

Project:

Special District Management Services
Roxborough Village Metro
141 Union Boulevard, Suite 150
Lakewod, CO  80228

TOTAL $       39,934.00

Sales Tax 

Subtotal $       39,934.00

Proposed For/Bill To:

Roxborough Community Park Playground
7671 N Rampart Range Rd,
Littleton, CO  80125

303-987-0835
Special District Man

Contact Name

EmailPhone

Kit Axton

Peggy Ripko

Cust ID:

1

kit@starplaygrounds.com

pripko@sdmsi.com

Star Playgrounds
9892 Titan Park Circle, Unit 1, Littleton, CO  80125
Office: 303.791.7626  www.starplaygrounds.com
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Sales Rep:  

Playground Equipment * Site Furnishings * Shade Structures * Surfacing
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

4/4/2024

Cooper Risk Advisors, LLC
PO Box 638
904 N Main Street
Lapel IN 46051

Bill Hodgkins
765-534-3152 765-534-2067

billh@cooperindiana.com

Cincinnati Specialty Un Ins Co 13037
STARPLA-01 Cincinnati Insurance Co 10677

Star Playgrounds & Just Be You, Inc. dba
9892 Titan Park Circle
Littleton CO 80125

454338338

A X 1,000,000
X 100,000

X Deductible: $0 5,000

1,000,000

3,000,000
X

CSU0148960 4/1/2024 4/1/2025

3,000,000

B 1,000,000

X

X X

ENP 0656549 4/1/2024 4/1/2025

A X 2,000,000
X

CSU0185750 4/1/2024 4/1/2025

2,000,000
X $0

B X

N

EWC 0656550 4/1/2024 4/1/2025

1,000,000

1,000,000

1,000,000
A Errors & Omissions

Installation Floater

CSU0148960 4/1/2024 4/1/2025 Occurence
Aggregate
Limit

$1,000,000
$3,000,000
$50,000

For Informational Purposes Only
USA
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Lifetime* Limited Warranty from date of invoice on steel support 
posts against structural failure due to corrosion, deterioration or 
manufacturing defects.

15 Year* Limited Warranty from date of invoice on all steel com-
ponents, rails, loops, tubes, rungs, HDPE panels and components 
and aluminum connectors against structural failure due to corro-
sion, deterioration or manufacturing defects.

10 Year* Limited Warranty from date of invoice on all HDPE slides 
against breakage.

8 Year* Limited Warranty from date of invoice on all timber com-
ponents against breakage.

5 Year* Limited Warranty from date of invoice on ropes, bamboo, 
polyethylene and rubber components against structural failure or 
defects in material or workmanship.
 
2 Year* Limited Warranty for all moving parts and bearings. 

One Year Warranty* Berliner Seilfabrik warrants that all product or 
equipment purchased will be free from defects in workmanship or 
materials for one year from the date of invoice. Berliner Seilfabrik 
will repair or replace the parts of the product or equipment found 
to be defective free of charge. 

*Items not covered in the above Warranties
Product or equipment that is not installed in conformity with 
installation instructions provided by Berliner Seilfabrik; product 
or equipment that has not been maintained and inspected in 
accordance with Berliner Seilfabrik’s instructions; product or 
equipment that has been subjected to misuse, negligence or ac-
cident; product or equipment that has been subjected to addition, 
modification, alteration, repair, or part substitution by persons 
other than Berliner Seilfabrik or Berliner Seilfabrik’s designees. 
Labor or damages resulting from vandalism, abnormal use, incor-
rect installation, and lack of maintenance are not covered by the 
above warranties. These warranties do not include any or all of the 
following cosmetic issues: scratches, dents, normal wear and tear, 
marring, deformation and cracking of timber and bamboo, fading 
of colors, discoloration, and natural fading. The above warranties 
are exclusive and lieu of all other warranties, whether expressed or 
implied, including, but not limited to any warranty of merchant-
ability or fitness for a particular purpose. Further, no representa-
tion, oral or written, of any representative of Berliner Seilfabrik may 
be substituted for the afore described limited warranties. To the  
extent permitted by law, Berliner Seilfabrik shall not be liable, di-
rect, indirect, special, incidental, or consequential damages which 
are expressly excluded from the above warranties.

*Any freight costs associated with the warranty claim, any costs 
for dismantling the defective part in order to replace it, and any 
installation costs associated with the replacement part(s) are not 
considered part of this warranty and will not be paid by Berliner 
Seilfabrik. This warranty excludes liability other than that expressly 
stated, including but not limited to any incidental or consequential 
damages.
*For the purpose of this warranty, the term lifetime encompasses 
no specific term of years, but rather that the seller warrants to  
its original customer for as long as the original customer owns 
the product and uses the product for its intended purpose that 
the product and all parts will be free from defects in material and 
manufacturing workmanship.

Warranty under Coastal or Chloric Conditions
Environments near sea water or chloric water can be extremely 
corrosive. Even with the appropriate maintenance, products 
installed in this environment will typically deteriorate more than 
products installed in a less severe environment. Some corrosion 
and/or deterioration is considered „normal wear“ in this environ-
ment. Any claim for finish failures or for corrosion of other compo-
nents is not applicable to the above warranty if the installation is  
in direct contact with chloric water or marine water including 
water spray. Installations being not in direct contact with marine 
water but within 220 yards of a sea coast require extra mainte-
nance. Regular documented evidence of washing down with clean 
water is required for a limited warranty to be considered.

Warranty Claims 
To be valid, all warranty claims must be submitted in writing 
promptly following discovery of the defect(s) and within the 
specified warranty period. Berliner Seilfabrik requires that all war-
ranty claims be accompanied by a copy of the original invoice and 
photograph(s) clearly identifying the defect(s) in question.

Product Replacement
Berliner Seilfabrik continually improves its products and equip-
ment and reserves the right, when replacing products or parts,  
to make approved substitutions in design or specifications.

Loss or Damage in Transit
Berliner Seilfabrik cannot be responsible for the loss or damage 
of products by common carriers. After the product departs our 
plant(s), we are no longer responsible for any loss, damage, or 
shortage. 

David Koehler, President
Berliner Seilfabrik Play Equipment Corporation

Berliner
Warranty Certificate

Berliner Seilfabrik Play Equipment Corporation  -  96 Brookfield Oaks Drive, Suite 140, Greenville, SC 29607, O + 1 877 837 3676

 Berliner

Warranty and Guarantee
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Earthsca

 

 

STATEMENT OF WARRANTY 
Parts Replacement Warranty 

 
Earthscape warrants that if any of our playground components fail due to defects in workmanship or materials that we will 
provide replacement for all parts found defective without cost provided that the initial installation and subsequent repair 
were completed by Earthscape or under supervision/consultation. Labour and shipping to replace warrantied parts to be 
supplied by others. Warranty period begins from date of delivery. 

 
Earthscape additionally warrants against: 
Structural failure, due to corrosion and/or deterioration caused by defects in materials and manufacturing workmanship 
as follows: 

 
Stainless Steel Hardware 30 years 
Posts made of Robinia 15 years 
Accoya® Wood Products 10 Years 
AYC wood Products (excluding Glulam) 10 years 
Galvanized structural components 10 years 
All Other Metal Components 10 years 
Glulam wood products 5 years 
All Other Wood Elements 5 years 
Plastic and Composite Components 3 years 
Cables/Rope 2 years 
Moving Parts 1 year 
Moving water Components 1 year 
Electronic Components 1 year 
Wood stain - vertical 1 year 
Wood stain - horizontal no warranty 

 
Exclusions 
Warranty claims will be compromised should any claim be a result of: 
1. Vandalism, abuse, misuse or accident. 
2. Normal wear and tear including cosmetic changes such as: scratches, dents, marring, fading, discoloration, cable 

fraying. 
3. Acts of God such as: hail, flooding, lightning, tornadoes, sandstorms, earthquakes, windstorms. 
4. Environmental factors such as: windblown or human dispersed aggregates, salt spray, salt water, and chlorinated 

water. 
5. Normal, non-structural timber elements including knots, knot holes, checks, and splits. These are natural features of 

wood and can become more prominent over time. Replacement or repair of non-structural defects are excluded from 
warranty. 

6. Failure to maintain in accordance with Playground Safety Standards and manufacturers’ requirements and 
reccomendations. 

7. Improper installation: when installed by a 3rd party. 
8. Unauthorized additions, alterations or repairs by anyone other than Earthscape. 
9. Unintentional Playground Safety Standards Non-Compliance oversight which was not reported within 12 months after 

the date of invoice. 
10. Other regulatory requirements or inspector comments that exceed or are outside of the scope of Playground Safety 

Standards. 
11. Termite or other insect damage due to installation in areas known to be infested with aggressive wood-damaging 

insects or resulting from a lack of appropriate maintenance. 
 

Playground Safety Standards Compliance 
Earthscape warrants that all playground equipment products manufactured will be completed in accordance with Playground 
Safety Standards. Earthscape will supply replacement parts, without cost, to rectify any non-compliant issues caused by 
improper design or manufacturing processes. Earthscape reserves the right to have 3rd party Certified Playground Safety 
Inspector review the work. In the event of a disagreement regarding Playground Safety Standard Compliance, the less 
stringent interpretation shall apply. 

16 of 17 
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Address:
9892 Titan Park Circle, Unit 1,   
Littleton, Colorado 80129

Phone:
303-791-7626

Email:

@starplaygrounds.com

Website:

www.starplaygrounds.com If you can imagine it,
we can make it happen.

adaptability

accountability trustworthy

integrity

32

Thank You 

Roxborough  

Village!




